## ITEMS REQUIRING BOCC APPROVAL 2 ITEMS

## 1. PAINTED PAVEMENT MARKING (R331) -- PUBLIC WORKS <u>FUNDING -- R331 TRAFFIC CNTL-15</u>

(Request sent to two vendors)

RFB #15-0029 SC# 8000063643

Engineer's Estimate: \$508,200.00	Traffic Control Services, Inc.	
Painted Pavement Marking	\$428,340.00	
Bid bond	Yes	
Acknowledge addenda	Yes	
No Bid	Roadsafe Traffic Systems	

On the recommendation of Kristen McGovern, on behalf of Public Works, Jennifer Dombaugh moved to **accept the bid from Traffic Control Services**, **Inc. in the amount of \$428,340.00.** Linda Kizzire seconded the motion. The motion passed unanimously.

This project involves pavement marking for approximately 241 miles of selected county roads.

## **BOARD OF BIDS AND CONTRACTS MAY 7, 2015**

## 2. COMCARE REMODEL -- FACILITIES DEPARTMENT <u>FUNDING -- PRIMARY INTEG REMODEL</u>

(Request sent to 153 vendors)

	Vogts Construction Co.	Arambula Construction Co., Inc.	Sutherland Builders, Inc.
COMCARE Remodel	\$149,768.14	\$158,750.00	\$128,700.00
Days to substantial completion	75 days	40 days	75 days
Days to final completion	15 days	20 days	15 days
Total calendar days	90 days	60 days	90 days
Bid bond	Yes	Yes	Yes
Acknowledge addendum	Yes	Yes	Yes
	Compton Construction Corporation	Snodgrass & Sons Construction Co., Inc.	Dondlinger & Sons Construction
COMCARE Remodel	\$116,973.00	\$157,600.00	Wildcat Construction
Days to substantial completion	60 days	60 days	Co., Inc.
Days to final completion	14 days	15 days	MW Builders
Total calendar days	74 days	75 days	Conco, Inc.
Bid bond	Yes	Yes	Utility Contractors, Inc.
Acknowledge addendum	Yes	Yes	Simpson & Associates
No Bid	Commerce Construction	Walz Harman Huffman	Martin K. Eby
	Services, Inc.	Construction, Inc.	Construction Co., Inc.
	Hahner Foreman Harness	McPherson	Greening
		Contractors, Inc.	Construction, Inc.
	Evans Building Co., Inc.	LK Architecture, Inc.	Hentzen Contractors

On the recommendation of Kim Evans, on behalf of the Facilities Department, David Spears moved to **accept the low bid from Compton Construction Corporation in the amount of \$116,973.00.** Sara Jantz seconded the motion. The motion passed unanimously.

This project will selectively demolish and remodel interior space in Suite 100 at 1919 N. Amidon Ave. to convert existing rooms to patient exam rooms with sinks.