

1. STREET IMPROVEMENTS – PUBLIC WORKS
FUNDING – PUBLIC WORKS (SPECIAL ASSESSMENT)
 (Request for Bid sent to eight vendors and advertised)

Engineers estimate \$ 404,825.40	Ritchie Paving	Cornejo & Sons	APAC Kansas
Elk Ridge Addition, Phase 1 & 2, Street Improvements	\$445,569.45	\$450,200.05	\$436,736.05
Less Modification of Plans and Construction #1 (phase 1)	(\$60,610.00)	(\$60,610.00)	(\$60,610.00)
Net Total	\$384,959.45	\$389,590.05	\$376,126.05
Bid Bond	Yes	Yes	Yes
Acknowledged Addendum	Yes	Yes	Yes

On the recommendation of Jerry Phipps, on behalf of Public Works, Don Brace moved to **accept the low bid from APAC Kansas, including the modification of plans and construction, for \$376,126.05**. Ron Holt seconded the motion. The motion passed unanimously.