

ADDENDUM NO. 1

Sedgwick County Project: Elk Ridge Addition, Phase 1 & 2; Street Improvements

The items contained herein now become a part of the referenced plans and specifications. Please read the following items and acknowledge receipt of this addendum on the Proposal Page Number P-1. NOTE: THIS ADDENDUM MUST BE ACKNOWLEDGED TO CONSTITUTE A VALID BID.

***SPECIFICATIONS:***

Replace page SOP-1 with SOP-1R. Changes to Phase 2 bidding items as follows:

Changed quantity of Aggregate Base (Special) (6") to 9,960 S.Y.

Changed unit of measurement from L.F. to Each for these 3 items:

Inlet, Drop (2'x4')

Special Ditch Inlet

MH, Reinforced Concrete Shallow (5' Dia.)

Contract will be awarded based on the "Grand Total".

***PLANS:***

Sheet 15 – Summary of Quantities

Change quantity and unit of measurement for Aggregate Base (Special) (6") to 9,960 S.Y.

By: \_\_\_\_\_

David C. Spears, P.E., Director,  
Public Works/County Engineer

Date: December 7, 2004