

BID OPENING MARCH 1, 2016

**2. 271 BUILDING RENOVATION, FLOORS 1, 2 AND 3 -- FACILITIES DEPARTMENT
FUNDING -- FACILITIES DEPARTMENT**

(Request sent to 197 vendors)

RFB #16-0008

	Compton Construction	Walz Harman Huffman Construction	Bauer & Son Construction	Commerce Construction
Lump Sum, Base Bid	\$829,200.00	\$699,300.00	\$691,000.00	\$689,800.00
Alternate 1 - Remove wallcovering prior to painting	\$27,200.00	\$35,600.00	\$28,000.00	\$19,600.00
Alternate 2 - Mill top 2 ft. of entire asphalt parking lot and replace with new asphalt	\$36,000.00	\$36,600.00	\$37,600.00	\$34,000.00
Acknowledge Addendums 1-4	Yes	Yes	Yes	Yes
Days to Substantial Completion	180 days	150 days	140 days	150 days
Days to Final Completion	15 days	20 days	10 days	15 days
Total Calendar Days	195 days	170 days	150 days	165 days
Bid Bond	Yes	Yes	Yes	Yes
	Key Construction			
Lump Sum, Base Bid	\$762,000.00			
Alternate 1 - Remove wallcovering prior to painting	\$74,700.00			
Alternate 2 - Mill top 2 ft. of entire asphalt parking lot and replace with new asphalt	\$36,700.00			
Acknowledge Addendums 1-4	Yes			
Days to Substantial Completion	120 days			
Days to Final Completion	10 days			
Total Calendar Days	130 days			
Bid Bond	Yes			
No Bids	Wildcat Construction	Best Home Guys	Snodgrass Construction	Roof Mechanics
	MW Builders	Evans Building	Sauerwein Construction	Dondlinger Construction
	McPherson Contractors	Lowe-North Construction	The Law Company	Speciality Contractors
	Martin K Eby Construction	Tru-Building Inc		