

BID OPENING APRIL 25, 2017

**3. RONALD REAGAN BUILDING PHASE 2 -- OPERATIONS SUPPORT SERVICES
FUNDING -- OPERATIONS SUPPORT SERVICES**

(Request sent to 242 vendors)

RFB #17-0038

	Graycon Building Group, Inc.	Bauer & Son Construction	Compton Construction Services, LLC
Base Bid	\$1,410,141.00	\$1,365,000.00	\$1,343,600.00
Days to Substantial Completion	160	170	180
Days to Final Completion	20	10	20
Total Calendar Days	180	180	200
Acknowledge Addendum	Yes	Yes	Yes
Bid Bond	Yes	Yes	Yes
	Commerce Construction Services, Inc.	The Law Company, Inc.	Vogts Construction Company
Base Bid	\$1,510,000.00	\$1,436,000.00	\$1,458,253.00
Days to Substantial Completion	280	180	265
Days to Final Completion	20	10	21
Total Calendar Days	300	190	286
Acknowledge Addendum	Yes	Yes	Yes
Bid Bond	Yes	Yes	Yes
	Dondlinger & Sons Construction Co., Inc.	Key Construction	
Base Bid	\$1,485,000.00	\$1,337,800.00	
Days to Substantial Completion	250	166	
Days to Final Completion	30	14	
Total Calendar Days	280	180	
Acknowledge Addendum	Yes	Yes	
Bid Bond	Yes	Yes	
No Bids	Zernco, Inc.	Sauerwein Construction Co., Inc.	Van Asdale Construction
	Snodgrass & Sons Construction	Iconstructures	Sky Contracting Co., Inc.
	Rock Construction	Multicon, Inc.	