

BOARD OF BIDS AND CONTRACTS MARCH 5, 2015

**ITEMS REQUIRING BOCC APPROVAL
5 ITEMS**

**1. ROAD IMPROVEMENTS -- PUBLIC WORKS
FUNDING -- CESSNA ADD IMPROVE**

(Request sent to eight vendors)

RFB #15-0004 SC #8000059468

Engineer's Estimate: \$154,279.10	APAC - Kansas, Inc. Shears Division	Vogts-Parga Construction, LLC	Cornejo & Sons, LLC
Cessna addition, turn lane improvements	\$186,334.25	\$181,981.45	\$184,953.75
Bid bond	Yes	Yes	Yes
Acknowledge addendum	Yes	Yes	Yes
No Bid	Nowak Construction	Pearson Construction, LLC	SPS Pavement
	Dutton Partnership	Danco Enterprises, Inc.	

On the recommendation of Kristen McGovern, on behalf of Public Works, Jennifer Dombaugh moved to **accept the low bid from Vogts-Parga Construction, LLC, in the amount of \$181,981.45.** Linda Kizzire seconded the motion. The motion passed unanimously.

This project includes grading, paving, seeding, and pavement marking.

Note: The Board of County Commissioners passed a resolution amending and supplementing Resolution #165-2014 relating to road improvements serving Cessna Addition, District 2 at their regular meeting March 4, 2015.

Question: Why is the engineer's estimate lower than the all bids received? Jim Weber with Public Works answered that an outside consultant prepared the engineer's estimate. In this case we believe the engineer's estimate was low because this is a small paving project and it can be difficult to translate unit pricing from large jobs (typical) to small jobs (atypical).