ITEMS REQUIRING BOCC APPROVAL 5 ITEMS

1. ROAD IMPROVEMENTS -- PUBLIC WORKS FUNDING -- PUBLIC WORKS

(Request sent to eight vendors)

RFB #16-0038 S/C pending

Engineer's Estimate: \$1,672,843.50	Andale Construction, Inc.			
Road Improvement - 93rd St N. between Meridian and Broadway (R338)	\$1,397,022.60			
Bid Bond	Yes			
No Bids	Mies Construction	Nowak Construction	Dondlinger & Sons	Klaver
	Vogts-Parga Construction	Peltz Companies	Pearson Construction	Construction

On the recommendation of Kristen McGovern, on behalf of Public Works, Tim Kaufman moved to **accept the bid from Andale Construction, Inc., in the amount of \$1,397,022.60.** Jennifer Dombaugh seconded the motion. The motion passed unanimously.

This project includes grading, Roller Compacted Concrete (RCC) Surfacing, Reinforced Concrete Box (RCB) culverts, guardrail, pavement marking, and seeding on 93rd Street North between Meridian and Broadway.

This is a joint construction project with the City of Valley Center. The City of Valley Center approved funding for this project on June 7, 2016.

The approval of this item will be contingent on the approval of funding agreement and CIP amendment, both to be considered at the June 22nd BoCC meeting under the Consent Agenda.

Vendors were contacted to find out why they didn't bid. There are more projects available to bid than crews to do the work.