

**ITEMS REQUIRING BOCC APPROVAL  
(1 ITEM)**

**1. BRIDGE IMPROVEMENT (B477) -- PUBLIC WORKS**

**FUNDING -- B477-CLIFTON**

(Request sent to 46 vendors)

RFB #16-0064 S/C #8000089857

Engineer's Estimate: \$ 559,129.30	Klaver Construction Co., Inc.	<b>Mies Construction, Inc.</b>
3-10' x 10' x 76.2' RCB Bridge, Grading, Surfacing (Asphalt), Seeding, Signing, Pavement Marking	\$402,049.10	<b>\$383,321.10</b>
Bid Bond	Yes	<b>Yes</b>
Acknowledge Addendum	Yes	<b>Yes</b>
No Bids	King Construction Company	
	Reece Construction Co., Inc.	
	J & J Contractors, Inc.	
	Nowak Construction	
	Wildcat Construction Co., Inc.	
	Bob Bergkamp Construction	
	Unruh Excavating, LLC	

On the recommendation of Kristen McGovern, on behalf of Public Works, David Spears moved to **accept the low bid from Mies Construction, Inc. in the amount of \$383,321.10.** Jennifer Dombaugh seconded the motion. The motion passed unanimously.

This project is a bridge replacement on Clifton between 55th & 63rd Streets South. The new bridge will be a reinforced concrete box bridge and the project also includes, grading, surfacing (asphalt), seeding, signing and pavement marking.

Tim Kaufman asked: "Are you still benefitting from the state not doing as much work because this bid is pretty low compared to the estimate? "

David Spears responded: "I know that is the case on roads. I don't know about the bridges. Not sure whether the state of Kansas has cut back on bridges. It could be the case. That is a strong possibility."