

**BOCC APPROVAL MARCH 1, 2017**  
**BOARD OF BIDS AND CONTRACTS FEBRUARY 23, 2017**

**4. BRIDGE IMPROVEMENTS (B475) -- PUBLIC WORKS**  
**FUNDING -- B475 259th St. W.**

(Request sent to 11 vendors)

RFB #17-0018 S/C 80000104003

Engineer's Estimate: \$408,476.00	Reece Construction Co., Inc.	<b>Mies Construction, Inc.</b>	Klaver Construction Co., Inc.
783-D-1237; 295th St. West between 93rd & 101st Streets North (B475)	\$316,906.28	<b>\$285,830.92</b>	\$287,796.96
Bid Bond	Yes	<b>Yes</b>	Yes
No Bids	Dondlinger & Sons Const. Co., Inc.	Andale Construction	Onvia, Inc.
	J & J Contractors, Inc.		Multicon Inc.
	Nowak Construction	Bob Bergkamp Construction	Henry Dick Digging, Inc.

On the recommendation of Kristen McGovern, on behalf of Public Works, Jennifer Dombaugh moved to **accept the low bid from Mies Construction, Inc. in the amount of \$285,830.92.** Tim Kaufman seconded the motion. The motion passed unanimously.

This bridge replacement includes grading, surfacing (AB-3), guardrail, seeding and signing.

**Questions and Answers**

Linda Kizzire – A couple weeks ago we had a bridge that had some additional structural damages when they started getting into it. I know there is no way to know this. I'm curious because it could significantly up the price.

Jim Weber, Deputy Director, Public Works – You are worried about this one having that problem?

Linda Kizzire – Yes.

Jim Weber, Deputy Director, Public Works – The difference is that was a rehabilitation project on an existing bridge and the steel girders were still in place and the additional work that needed to be done with those girders when we got the concrete ripped out so we could see that there was more work that needed to be done. This is a total replacement. I'm not saying that something wouldn't come up but it would not be like that. Because we will take everything out and start all over.