

BOARD OF BIDS AND CONTRACTS APRIL 6, 2017

BOCC APPROVAL APRIL 12, 2017

**6. SEDGWICK COUNTY PARK ADA IMPROVEMENTS, PARKING LOT AND VOLLEYBALL RELOCATION --
OPERATIONS SUPPORT SERVICES
FUNDING -- REPLACE PARKING LOTS – ‘15, RELOCATE VOLLEYBALL COURT – SC PARK, ADA COMPLIANCE - 17**

(Request sent to 326 vendors)

RFB #17-0024 S/C #8000106294

	Barkley Construction	DanCo Enterprises, Inc.	Encore Construction LLC	PPJ Construction
Base Bid – Lump Sum All	\$114,270.00	\$87,500.00	\$126,600.00	\$175,000.00
Days to Substantial Completion	60	45	60	30
Days to Final Completion	15	15	30	30
Total Calendar Days	75	60	90	60
Bid Bond	Yes	Yes	Yes	Yes
Acknowledge Addendum	Yes	Yes	Yes	Yes
	Compton Construction Services, LLC	Sauerwein Construction Co., Inc.	Farha Construction, LLC	
Base Bid – Lump Sum All	\$97,300.00	\$114,900.00	\$151,339.00	
Days to Substantial Completion	60	75	65	
Days to Final Completion	15	5	10	
Total Calendar Days	75	80	75	
Bid Bond	Yes	Yes	Yes	
Acknowledge Addendum	Yes	Yes	Yes	
No Bids	Andale Construction	Graycon Building Group, Inc.	Bauer	Van Asdale Construction
	Specialty Contractors, Inc.	TRU-Building, Inc.	S & A Construction	Multicon
	Evans Building Co.			

On the recommendation of Kimberly Bush, on behalf of Operations Support Services, Jennifer Dombaugh moved to **accept the low bid from DanCo Enterprises, Inc. in the amount of \$87,500.00.** Tim Kaufman seconded the motion. The motion passed unanimously.

This project will provide ADA improvements to Sedgwick County Park. Upgrades such as, but not limited to, new concrete sidewalks and landings, picnic tables, charcoal grills and ADA accessible parking. This project also includes the relocation of a volleyball court, new concrete sidewalks to provide ADA access to the volleyball court, new parking lot, wheel stops, striping and signage.