

BOCC APPROVAL NOVEMBER 18, 2020

3. ROAD IMPROVEMENTS (R349) -- PUBLIC WORKS
FUNDING -- R349 AVIATION PATHWAY PHASE 3
 (Request sent to 47 vendors)

RFB #20-0059 S/C #Pending

Engineer's Estimate: \$396,868.50	Conspec Inc., dba Kansas Paving	Cornejo & Sons	Dondlinger & Sons Construction Co., Inc.
Aviation Pathway Phase 3 – Clifton and Cumberland Way to MacArthur and Englewood Street (R349)	\$354,122.10	\$394,302.00	\$356,836.30
Bid Bond	Yes	Yes	Yes
	Multicon	Pearson Construction LLC	Prado Construction LLC
Aviation Pathway Phase 3 – Clifton and Cumberland Way to MacArthur and Englewood Street (R349)	\$324,491.75	\$309,958.50	\$336,580.50
Bid Bond	Yes	Yes	Yes
	Wildcat Construction		
Aviation Pathway Phase 3 – Clifton and Cumberland Way to MacArthur and Englewood Street (R349)	\$343,980.77		
Bid Bond	Yes		
No Bid	HWA Davis Construction & Supply, Inc.	L & M Contractors, Inc.	Unruh Excavating

On the recommendation of Joe Thomas, on behalf of Public Works, Ellen House moved to **accept the low bid from Pearson Construction, LLC in the amount of \$309,958.50**. Linda Kizzire seconded the motion. The motion passed unanimously.

This project will construct about a half-mile of new 10 ft. multi-use path along both Clifton Ave. and Englewood St. in the Oaklawn area of Sedgwick County. This is the third and final phase of path projects that spans almost four (4) miles between 63rd and Oliver in Derby to MacArthur Rd. and Englewood St. in Wichita. It also finishes the connection of a larger network of multi-use paths between Mulvane in the south and Wichita to the north.