

BID OPENING FEBRUARY 1, 2022

3. MAIN COURT HOUSE CHILLER REBUILD -- PROJECT SERVICES

FUNDING -- PROJECT SERVICES

(Request sent to 81 vendors)

RFB #22-0001

	Dean E. Norris, Inc	Johnson Controls Inc.
Base Bid	\$84,170.95	\$51,460.00
Alternate	N/A	N/A
Days to Substantial Completion	Due to lead time on parts - N/A	91 days (There is an 11 week Lead Time on parts, then 14 days to substantial completion)
Days to Final Completion	N/A	5
Total Calendar Days	30 days (Lead time on parts are not guaranteed once all parts are here 30 days beyond)	96
Bid Bond	Yes	Yes
Acknowledge Addenda	Yes	Yes
	P1 Group, Inc.	
Base Bid	\$41,443.00	
Alternate	\$69,825.00	
Days to Substantial Completion	30	
Days to Final Completion	35	
Total Calendar Days	35	
Bid Bond	Yes	
Acknowledge Addenda	Yes	
No Bid	American Boiler and Mechanical	Central Consolidated, Inc.
	Dan's Heating & Cooling	Five Star Mechanical, Inc.
	Mussat Heating & Cooling, Inc.	Piping & Equipment
	Reddi HVAC	South Central Commercial Mechanical LLC
	Total Filtration Services, Inc.	