

BOCC APPROVAL MARCH 1, 2023

ITEMS REQUIRING BOCC APPROVAL

February 23, 2023

(2 Items)

1. SEDGWICK COUNTY ADF ELECTRIC SERVICE MODIFICATIONS -- PROJECT SERVICES

FUNDING -- PROJECT SERVICES

(Request sent to 374 vendors)

RFB #23-0005 S/C #Pending

	Gerena Construction	Phillips Southern Electric Co., Inc.	
Lump Sum, Base Bid	\$526,000.00	\$519,770.00	
Days to Substantial Completion	412	335	
Days to Final Completion	15	30	
Total Calendar Days	427	365	
Bid Bond	Yes	Yes	
Acknowledge Addendum	Yes	Yes	
No Bid	4C Construction LLC	American Control & Engineering Services	Delta Electric
	Diggs Construction Co., Inc.	Dondlinger & Sons Construction Co.	Evans Building Co., Inc.
	Gordon Construction, LLC	Greenway Electric	Hutton Construction
	Johnson Controls Fire Protection	Kansas Electric, Inc.	Legacy Building Solutions, LLC
	Loper C-I Electric	McCownGordon Construction	Murdock Companies, Inc.
	Murray and Sons Construction Co., Inc.	Utility Consultants, Inc. (UCI)	Wildcat Construction Co., Inc.

On the recommendation of Lee Barrier, on behalf of Project Services, Tim Myers moved to **accept the low bid from Phillips Southern Electric Co., Inc. in the amount of \$519,770.00**. Anna Meyerhoff-Cole seconded the motion. The motion passed unanimously.

This project will relocate the 4,000 amp transformer and busway serving the north section of the Adult Detention Facility (ADF). This move will reduce the length of busway from 610 feet to 90 feet. This will increase the efficiency of the power transmission to the facility and reduce the risk of exposing the busway to other potential leaks from water/sewer lines inside the building.