
INVITATION FOR BIDS Page 1 of 4 

COMCARE Community Crisis Relocation and Expansion 

INVITATION FOR BIDS 

PROJECT: 

COMCARE Community Crisis Relocation and Expansion 
235 S Topeka Ave 
Wichita, KS 67202 

COUNTY BID NUMBER: 25-0052 

PRE-BID MEETING:  
A pre-bid meeting will be held on site.  Bidders are to meet at 235 S Topeka, Wichita, KS 67202 
beginning at 11:00AM on Thursday, July 24, 2025. 

Attendance is not mandatory; however, this will be the only time to meet directly with County staff and the 
architect to answer questions concerning this project.  General contractors are encouraged to have their 
subcontractors attend this meeting to view the site conditions. 

Bidders are encouraged to examine bidding documents as early as possible.  In order to ensure each 
bidder has the most current information for bidding there is an established date and time for last 
questions to be asked.  Bidders requiring clarification or interpretation of the Bidding Documents 
shall make such requests, in writing only, to Lee Barrier, Senior Purchasing Agent, at 
Lee.Barrier@sedgwick.gov no later than 5:00 p.m. on Tuesday July 29, 2025. 

RESPONSES TO INVITATION FOR BID:  
PLEASE NOTE ADDRESS CHANGE FOR PURCHASING DEPARTMENT. 
Bid responses will be received in the Sedgwick County Purchasing Department, located in the Finance 
Department, 100 N. Broadway Avenue, Suite 610, Wichita, Kansas, 67202, until 1:45 p.m. on 
Tuesday, August 5, 2025.  Late Bids will not be accepted and will not be considered for award 
recommendation. 

BID RESPONSES WILL BE OPENED AT: 2:15 p.m. on Tuesday, August 5, 2025.   
This meeting will be held in the Finance Department, 100 N. Broadway, Suite 610, Wichita, Kansas, 
67202.  All interested parties are invited to attend this meeting, as bids/responses will be received, 
publicly opened and read aloud. 

After review and appropriate approval, a contract will be awarded to the lowest responsive, responsible 
and best bidder meeting specifications and appropriately licensed to do the specified work outlined in 
these documents. 

Plans and specifications are available in electronic form only and may be downloaded by clicking 
the following link,  Sedgwick County Construction Projects.  Company information will be 
collected to generate a plan holder’s list which will be updated weekly and available at the project 
section of the current RFP/RFQ page. Plans are available for viewing only in the County Clerk’s office 
100 N. Broadway Avenue, Suite 620, Sixth Floor, Wichita, Kansas, 67202. 

There will be NO Bid Document Deposit for this set of Documents. 

A RECOMMENDATION FOR CONTRACT AWARD: 
will be made to the Board of Bids and Contracts at its regular meeting at 10:00 a.m. on Thursday, 
August 14, 2025, generally held in the County Commission Meeting Room located at 100 N. Broadway, 
Sixth Floor, Wichita, Kansas, 67202, although this date or location could change. 

CONTRACT AWARD: 
Board of County Commissioners will consider award on Wednesday, August 20, 2025, although this 
date could change. 

PROJECT SCOPE:   

mailto:Lee.Barrier@sedgwick.gov
https://www.sedgwickcounty.org/construction-projects/?root=3273
https://www.sedgwickcounty.org/finance/purchasing/requests-for-bid-and-proposal/
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The selected site is located at 235 S Topeka Avenue, in downtown Wichita, Kansas and is adjacent to the 
Wichita Biomed Center (WBC) currently under construction. The existing building is a two-story structure 
consisting of approximately 35,121 square feet of existing usable space. The project will include a 
renovation and conversion of a two-story brick masonry building into a substance abuse and stabilization 
care center with an approximate two-story 900 square foot expansion to provide lobby space with an 
elevator and stairs. 
 
 
BIDDING DOCUMENTS: 

1. Complete sets of Bidding Documents shall be used in preparing Bids. 
2. Neither the Owner nor the Architect/Engineer assumes any responsibility for errors or 

misinterpretations resulting from the use of incomplete sets of Bidding Documents. 
3. The Owner or Architect/Engineer, in making copies of the Bidding Documents available, do so 

only for the purpose of obtaining Bids on the work and do not confer a license or grant for any 
other use. 

4. Bids shall include furnishing all labor, materials, equipment and performing the work for the 
above-described Project in strict accordance with the Bidding Documents and any Addenda. 

 
DURING BIDDING PERIOD: 
Inquiries regarding Bid Documents, Bid/Selection process or any requests for information about this 
specific project shall be directed in writing only to: 
 
Lee Barrier, Senior Purchasing Agent 
100 N. Broadway, Suite 610 
Wichita, KS 67202 
Telephone: (316) 660-7258 Fax: (316) 383-7055 
E-mail: Lee.Barrier@sedgwick.gov 
 
All contact concerning this solicitation shall be made through the Purchasing Department.  
Bidders shall not contact county employees, department heads, using agencies, evaluation committee 
members or elected officials with questions or any other concerns about the solicitation. Questions, 
clarifications and concerns shall be submitted to the Purchasing Department in writing.  Failure to 
comply with these guidelines may disqualify the Bidder’s response. 
 
OWNER’S REPRESENTATION: 
 
Owner’s Representative for the duration of the Project: 
 
Andrew Dilts 
Facilities Director 
525 N Main, Suite 135, Wichita, KS 67202 
Telephone: 316-660-9062 
E-mail: Andrew.Dilts@sedgwick.gov 
 
Tania Cole 
Assistant County Manager 
100 N Broadway, Suite 630, Wichita, KS, 67202 
Telephone: (316) 660-9393 
E-mail: Tania.Cole@sedgwick.gov 
 
Architect’s Representative: 
 
Jessica Schuepbach 
Helix Architecture + Design 
Telephone: (816) 300-0300 
E-mail:  jschuepbach@helixus.com 
 
 

mailto:Lee.Barrier@sedgwick.gov
mailto:Andrew.Dilts@sedgwick.gov
mailto:Tania.Cole@sedgwick.gov
mailto:jschuepbach@helixus.com
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BIDDER’S REPRESENTATION: 
 
In order to induce the Owner to accept their Bid, in addition to and not in lieu of any other representations 
and warranties contained in the Bidding Documents, the Bidder represents and warrants the following to 
the Owner: 
 

1. The Bidder and their subcontractors are financially solvent and possess sufficient working capital 
to complete the work, and perform all obligations hereunder. 

2. The Bidder is able to provide the plant, tools, materials, supplies, equipment, and labor required 
to complete the work and perform the Bidder’s obligations hereunder. 

3. The Bidder will be authorized to do business in the State of Kansas, and will be properly licensed 
to do this work. 

4. The Bid and execution of the Bidding Documents and the Bidder’s performance thereunder are 
within the Bidder’s duly authorized powers. 

5. The Bidder has made an exhaustive study of the Bidding Documents; understands the terms and 
provisions thereof; and has sought or will timely seek any and all necessary clarifications prior to 
submitting the Bid; and that the Bid is made in accordance with the foregoing. 

6. The Bidder has visited the Project and is completely familiar with the local and special conditions 
under which the work is to be performed and has correlated such knowledge with the 
requirements of the Bidding Documents. 

7. The Bid is based upon the approved materials, systems and equipment described in the Bidding 
Documents without exception, including all warranties, coordination and components required to 
perform the work. 

8. The Bidder certifies that their Bid is submitted without collusion, fraud, or misrepresentation as to 
other Bidders, so that all Bids for the Project result from a free, open and competitive bidding 
environment. 

9. The Bidder possesses a high level of experience and expertise in the business administration, 
management, and superintendence of projects of the size, complexity and nature of this particular 
Project, and that the Bidder will work with the care, skill and diligence of such a contractor. 

10. The Bidder acknowledges that the Owner is relying upon this Bidder’s skill and experience in 
connection with the work being bid herein. 

11. That complete sets of Bidding Documents were used in the preparation of the Bid and that neither 
the Owner nor the Architect is responsible for errors or misinterpretations resulting from the use 
of incomplete sets of such Documents. 

 
The foregoing warranties are in addition to, and not in lieu of (A) any and all other liability imposed upon 
the Contractor by law with respect to the Contractor’s duties, obligations and performance of the work and 
(B) any and all other warranties, representations and certifications made in the Bidding Documents. The 
Contractor’s liability hereunder shall survive the Owner’s final acceptance of and payment for the work.  
All representations and warranties set forth herein and in the Contract Documents shall survive the final 
completion of the work or the earlier termination of this Agreement. 
 
Bid Guarantee: 
 

1. Bid Security is required in the amount of at least 5% of the bid plus all additional alternates. In 
case of multiple prices in a bid or alternate, write for the maximum possible contract amount.  

2. Bid Security can be in the form of a certified or Cashier’s Check or Bid Bond acceptable to 
Sedgwick County. Checks are to be made payable to the Sedgwick County Clerk and drawn on a 
solvent Kansas bank or trust company. These checks or bonds will be retained by Sedgwick 
County until the purchase contract has been awarded. 

3. Bid Bonds shall be written by a bonding agency approved by the United States Treasury 
Department and licensed to do business in the State of Kansas.  

4. Bid Bonds shall be submitted on AIA Document A310, latest edition, as issued and approved by 
the American Institute of Architects. 

5. Bid Security will be retained by the Sedgwick County Clerk until the Contract for the Project has 
been completed and is a guarantee that if awarded the Contract, the Bidder will enter into a 
contract and give bonds as required. In the event the successful Bidder fails to consummate a 
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signed Contract, through no fault of the Owner, Bid Security shall be retained by the Owner as 
liquidated damages and not as a penalty. 

6. Sedgwick County reserves the right to retain the Bid Security of the three (3) lowest Bidders until 
the successful Bidder has entered into a Contract or until 60 days after Bid opening, whichever is 
the shorter. All other Bid Securities will be returned as soon as practicable. 

 
Sedgwick County is desirous of allowing as many Kansas vendors as possible the opportunity to 
participate, including minority owned, woman owned and small businesses, in the roles of general 
contractors and subcontractors. If your company does not fall into either of these categories, your efforts 
to contract with vendors who fall in these categories are appreciated. 
 
General Contractor will be required to maintain a subcontractor worksheet throughout the project and will 
submit the worksheet to County staff at any time requested but shall submit the worksheet at the 
completion of project. 
 
END OF INVITATION FOR BIDS 



COMCARE Community Crisis Relocation and Expansion 
 

INSTRUCTIONS TO BIDDERS  Page 1 of 5 

INSTRUCTIONS TO BIDDERS 
 
PROJECT: 
COMCARE Community Crisis Relocation and Expansion 
235 S Topeka Ave 
Wichita, KS 67202 
 
COUNTY BID NUMBER: 25-0052 
 
ARCHITECT: 
Jessica Schuepbach 
Helix Architecture + Design 
 
 
Bids shall be made in accordance with these Instructions to Bidders: 
 

A. Responses to this invitation will be accepted only from General Contractors who are licensed to 
do business in Sedgwick County.  

 
B. Applications will also be accepted from General Contractors who have applied to receive a 

reciprocal license. 
 

C. A copy of General Contractor’s Certificate of Insurance will be required to be submitted with the 
Bid at the time the bids are due. Insurance policy will be due from the successful contractor as 
part of the required documents prior to issuance of the notice to proceed.  

 
D. Bidding Documents shall include the Invitation for Bids, Bid Form, construction drawings, 

proposed Contract Documents, including any Addenda issued prior to receipt of Bids, 
supplemental information and any additional information requested. 

 
E. Bids must be on a lump sum basis and shall be the Contract Amount. 

 
F. Bidder Qualifications: For the duration of the project, all Prime Bidders shall be located within 

Sedgwick County, Kansas or establish an office in Sedgwick County, Kansas, and may be 
required by the Owner to furnish information to support the Bidder’s capability to fulfill the 
Contract if awarded the Contract. Such information does not need to be submitted with the Bid, 
but may be requested at the Owner’s option. Such information may include, but not be limited to, 
the following: 

 
1. Proof of registration with the Kansas Director of Taxation by non-resident Bidders (K.S.A. 

79-1009).  
2. Proof of registration with the Kansas Secretary of State by foreign corporations. 
3. List of projects of similar size and type the Bidder has constructed or in which the Bidder 

has been engaged in a responsible capacity. 
4. Evidence the Bidder maintains a permanent place of business. 
5. A current financial statement.  

 
Examination: 
 

1. BEFORE SUBMITTING A BID, each Bidder shall examine carefully all documents pertaining to 
the work and visit the site to fully inform himself of the condition of the site and the conditions and 
limitations under which the work is to be performed.  

 
2. SUBMISSION OF A BID will be considered presumptive evidence that the Bidder has fully 

informed himself of the conditions of the site, requirements of the Contract Documents, and of 
pertinent national, state and local codes and ordinances, and that the Bid made allowances for all 
conditions, requirements and contingencies. 
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3. In reviewing these Documents, it is evident that certain information, if disclosed to the public, may 
jeopardize the security of Sedgwick County, and appropriate measures will be taken to maintain 
confidentiality. 

 
4. In order to ensure each bidder has the most current information for bidding there is an 

established date and time for last questions to be asked.  Bidders requiring clarification or 
interpretation of the Bidding Documents shall make such requests, in writing only, to the 
Purchasing Agent no later than 5:00 p.m. on Tuesday, July 29, 2025. 

 
5. Samples shall be submitted by the above referenced deadline to permit evaluation and 

notification of Bidders.  
 

6. Any interpretation, correction or change of the Bidding Documents will be made by written 
Addenda.  Interpretations, corrections, or changes of the Bidding Documents made in any other 
manner will not be binding, and Bidders shall not rely upon such interpretations, corrections, and 
changes. 

 
Addenda: 
 

1. DISCREPANCIES OR OMISSIONS in the documents will be clarified in the form of an electronic 
Addendum and will be posted on the County web site.  Bidders finding discrepancies, omissions, 
or who are in doubt as to the meaning of any portion of the Contract Documents, should 
immediately request an interpretation from the Purchasing Agent. In response, an Addendum will 
be issued and the contractor shall rely solely on information contained in the written Addenda 
about said discrepancy or omission. Neither the Architect nor the Owner will be responsible 
for any other form of instructions or interpretations given to the contractor, either verbal 
or written. 

 
2. ADDENDA received by Bidders shall be acknowledged by same on their Bid Form. 

 
Substitutions: 
 

1. Each Bidder represents that their Bid is based upon materials and equipment described in the 
Bidding Documents. 

 
2. No substitution will be considered unless written request has been submitted to the Purchasing 

Agent and the Architect, in duplicate, for approval by 5:00 p.m. on Tuesday, July 29, 2025.  Each 
such request shall include a complete description of the proposed substitute, drawings, cuts, 
performance or test data, or information necessary for a complete evaluation. If the Architect 
approves any proposed substitution, such approval will be set forth in an Addendum. 

 
Preparation of Bids: 
 

1. BIDS shall be made on unaltered Bid Forms furnished by the County, or detached from this 
Project Manual. 

 
2. FILL IN all blanks on the Bid Form with ink or type. Blanks left on Bid Form may be cause for 

disqualification of Bidder. 
 

3. SIGN BID FORM in longhand, with name typed below signature. Where Bidder is a Corporation, 
Bids must be signed with the legal name of the Corporation, followed by the legal signature of an 
officer authorized to bind the Corporation to a contract. 

 
4. RECAPITULATION of work to be done shall not be included with any Bid. 

 
5. Where so indicated by the makeup of the Bid Form, amounts shall be expressed in both words 

and figures, and in case of discrepancy between the two, the written amount shall govern.  
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Identification and Submission of Bid:  
 

1. Contractor shall provide one (1) Original of the Bid Response Form, Bid Security and other 
supplemental information required to be submitted with the Bid. 

 
2. All of the Bid Documents shall be enclosed in a sealed envelope with the notation “Bid Enclosed” 

on the face. The firm name and address, Bid number, Bid opening date, and Bid opening time 
shall be provided in the lower left-hand corner of the Envelope. 

 
 
Modification and Withdrawal of Bid: 
 

1. A Bid may not be modified, withdrawn or canceled by the Bidder during the stipulated time period 
that a Bidder’s Bid Security is held following the time and date designated for the receipt of Bids. 
The Bidder so agrees in submitting his Bid. 

 
2. WITHDRAWAL BEFORE BID OPENING: A Bid may be withdrawn at any time before Bid 

Opening, but may not be resubmitted.  If a bidder withdraws a bid, as authorized in K.S.A. 75-
6905, the awarding authority may require that such bidder shall not be allowed to perform any 
work on the project through subcontract agreements or by any other means including re-bids. 

 
3. AFTER BID OPENING: No Bid may be withdrawn or modified, except where the award of 

contract has been delayed for more than 60 days. 
 
In the event of an Award, the lowest, responsive, responsible and best bid price meeting the 
specifications will be required to enter into contract required for the Project. Said Bidder shall also provide 
a Performance Bond for the full amount of the contract. The Performance Bond, in the amount of 100% of 
the Contract amount, must be submitted within 30 calendar days after award of contract. Failure to return 
these Documents within the required time period may cause a cancellation of the Award.  
 
Consideration of Bids/Selection Process: 
 

1. Bids received will be opened and read aloud publicly. 
 
2. Owner shall have the right to determine the acceptable Bidder on the basis of the sum of the 

Base Bid and the Alternates accepted. 
 

3. The Owner will award a contract to the lowest, responsive, responsible and best Bidder provided: 
 

a. The Bid conforms to and has been submitted according to the requirements of the 
Bidding Documents and includes the Certificate of Insurance including Contractor’s 
General Automotive Liability, Workers Compensation Insurance and Owner’s Liability 
Insurance. 

 
b. The Bid is judged to be reasonable. 

 
c. The Bid does not exceed the funds available. 

 
d. The Bid complies with the Instruction to Bidders and Mandatory Requirements.  

 
e. The completion time is satisfactory to the Owner. 

 
f. Evidence of the experience, qualifications and financial responsibility of the Bidder and 

his Subcontractors and the time of completion are all satisfactory to the Owner. 
 

g. The County reserves the right to reject Bidders in accordance with the Bidding 
Documents.  
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4. Bids will be screened by a Review Committee consisting of the Project Manager, Architect and
the Purchasing Agent.

5. No negotiations, decisions, or actions shall be initiated by any firm as a result of any verbal
discussion with the Owner or employee of the Owner before the opening of responses to the
document.

6. The Owner shall have the right to waive any informality and/or irregularity in any Bid received.

7. The Owner shall have the right to reject any and all Bids.

Time for Completion and Liquidated Damages: 

All Bidders are required to state on the Bid Form the time needed for all work under the general contract 
to be completed, which would yield their best Bid. Unless otherwise required, this time frame shall be 
stated in calendar days and shall represent the Contractor’s commitment to complete the project on 
schedule.  

The contractual period will begin with the issuance of Notice to Proceed and continue through completion 
of the project.  

The Agreement will include a stipulation that liquidated damages will be assessed in the amount of 
$750.00 per calendar day after Completion Date that the work is not substantially complete. 

Upon satisfactory completion of the Contract, a formal CERTIFICATE OF PROJECT COMPLETION will 
be forwarded to the Contractor by the Project Architect. The date of substantial completion of the Project 
will be the starting date of the warranty period. 

All work shall be in accordance with all Federal and State Laws, Local Ordinances and Building Codes, 
and the 2010 Standards for Accessible Design. 

Taxes: Materials and equipment incorporated in the work are exempt from payment of sales tax under the 
laws of the State of Kansas. 

Project Time Line: 

The following dates are provided in addition to those previously stated to help interested contractors in 
planning participation in the project herein. The dates listed, however, are in no way guaranteed and are 
subject to change without notice. 

Project out for bid – Thursday, July 10, 2025 
Pre-bid Meeting – Thursday, July 24, 2025 at 11:00 a.m. 
Last questions received – Tuesday July 29, 2025 at 5:00 p.m. 
Last Addendum Issued – Thursday, July 31, 2025 at 5:00 p.m.  
Bids Due in Purchasing – Tuesday, August 5, 2025 at 1:45 p.m.  
Bid Opening – Tuesday, August 5, 2025 at 2:15 p.m.  
Board of Bids and Contracts – Thursday, August 14, 2025 at 10:00 a.m.  
Board of County Commissioners – Wednesday, August 20, 2025 at 9:00 a.m. 

Notice to Proceed: 

No work shall commence until the Owner issues a Notice To Proceed, and a Notice To Proceed will not 
be issued until all of the following are mailed or delivered to the Facilities Dept., 525 N Main St., Suite 
135, Wichita, Kansas, 67202, by the selected vendor: 

1. The Contract signed by the representative with authority and ability to do so.
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2. Performance and Statutory Bonds with the attached powers of attorney. Attach the receipt of the 
Clerk of the District Court to the Statutory Bond. 

3. List of subcontractors and supplier’s proof of a valid Contractor’s license from the jurisdiction in 
which the work is being performed for both contractor and applicable sub-contractors is required. 

4. Corporate Resolution of authority to sign and deliver the Contract Documents, executed by the 
Corporation’s Secretary or Assistant Secretary and dated before all other dated submittals.  

5. Domestic (Kansas) corporations shall furnish evidence of good standing in the form of a 
Certificate signed by the Kansas Secretary of State. Foreign (non-Kansas) corporations shall 
furnish evidence of authority to transact business in Kansas, in the form of a Certificate signed by 
the Kansas Secretary of State. 

6. Construction Schedule with major milestones identified.  
7. Insurance Certification for Payment. 

 
Such documents must be delivered within ten (10) days of the Owner’s written notification to the 
successful Bidder. If they are not delivered within such time then the Bidder will be deemed to have 
abandoned its contract with the Owner, and the Owner will award a contract to the next lowest and best 
Bid.  
 

1. The successful Bidder shall not make claim either for time or money against the Owner for labor 
or materials performed or delivered prior to issuance of the Notice to Proceed. 

2. The County’s responsibility to issue a Notice To Proceed is expressly conditioned on the 
Contractor’s timely execution and delivery of such documents. 

3. The County intends to issue a Notice To Proceed within 30 days of receipt of Bids.  
4. Bidders shall also note that the Work cannot begin until after a State of Kansas Sales Tax 

Exemption Certificate has been provided by Sedgwick County and affixed to the Purchase Order 
and the Notice to Proceed. 

5. Contractor must submit Insurance Policy. 
 
 
 
 
END OF INSTRUCTIONS TO BIDDERS 
 



Copyright 2019 AIA Procurement and Contracting Documents 03/19 

BID FORM - CONSTRUCTION MANAGEMENT (SINGLE-PRIME CONTRACT) 004123 - 1 
Copyright © 2023 by the American Institute of Architects. Warning: This AIA MasterSpec based document is protected by U.S. Copyright Law and International 
Treaties. A valid, current MasterSpec license is required for editing or use of this document. 

DOCUMENT 004123 - BID FORM - CONSTRUCTION MANAGEMENT (SINGLE-PRIME 
CONTRACT) 

1.1 BID INFORMATION 

A. Bidder: ____________________________________________________. 

B. Project Name: COMCARE Community Crisis Relocation and Expansion. 

C. Project Location: 235 S Topeka Ave. Wichita, KS 67202. 

D. Owner: Sedgwick County. 

E. Owner Project Number: 25-0052. 

F. Architect: Helix Architecture + Design. 

G. Architect Project Number: 24001.00. 

H. Construction Manager: N/A. 

1.2 CERTIFICATIONS AND BASE BID 

A. Base Bid, Single-Prime (All-Trades) Contract: The undersigned Bidder, having carefully 
examined the Procurement and Contracting Requirements, Conditions of the Contract, Drawings, 
Specifications, and all subsequent Addenda, as prepared by Helix Architecture + Design and the 
Architect's consultants, having visited the site, and being familiar with all conditions and 
requirements of the Work, hereby agrees to furnish all material, labor, equipment and services, 
including all scheduled allowances, necessary to complete the construction of above-named 
Project, according to the requirements of the Procurement and Contracting Documents, for the 
stipulated sum of: 

1. ________________________________________________ Dollars ($______________). 
2. The above amount may be modified by amounts indicated by the Bidder on the attached 

Bid Supplement - Alternates and Bid Supplement - Unit Prices. 

1.3 BID GUARANTEE 

A. The undersigned Bidder agrees to execute a contract for this Work in the above amount and to 
furnish surety as specified within 10 days after a written Notice of Award, if offered within 60 
days after receipt of bids, and on failure to do so agrees to forfeit to Owner the attached cash, 
cashier's check, certified check, U.S. money order, or bid bond, as liquidated damages for such 
failure, in the following amount constituting five percent (5%) of the Base Bid amount above: 

1. ________________________________________________ Dollars ($______________). 
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B. In the event Owner does not offer a Notice of Award within the time limits stated above, Owner 
will return to the undersigned the cash, cashier's check, certified check, U.S. money order, or bid 
bond. 

1.4 SUBCONTRACTORS AND SUPPLIERS 

A. The following companies shall execute subcontracts for the portions of the Work indicated: 

1. Concrete Work: _________________________________________________________. 
2. Masonry Work:__________________________________________________________. 
3. Roofing Work: __________________________________________________________. 
4. Plumbing Work: _________________________________________________________. 
5. HVAC Work: ___________________________________________________________. 
6. Electrical Work: _________________________________________________________. 

1.5 TIME OF COMPLETION 

A. The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract 
Documents on a date specified in a written Notice to Proceed to be issued by Architect, and shall 
fully complete the Work by December 31, 2026. 

1.6 ACKNOWLEDGEMENT OF ADDENDA 

A. The undersigned Bidder acknowledges receipt of and use of the following Addenda in the 
preparation of this Bid: 

1. Addendum No. 1, dated ____________________. 
2. Addendum No. 2, dated ____________________. 
3. Addendum No. 3, dated ____________________. 
4. Addendum No. 4, dated ____________________. 

1.7 BID SUPPLEMENTS 

A. The following supplements are a part of this Bid Form and are attached hereto: 

 
1. Bid Form Supplement - Bid Bond Form (AIA Document A310-2010). 

1.8 CONTRACTOR'S LICENSE 

A. The undersigned further states that it is a duly licensed contractor, for the type of work proposed, 
in Wichita, Kansas, and that all fees, permits, etc., pursuant to submitting this proposal have been 
paid in full. 
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1.9 SUBMISSION OF BID 

A. Respectfully submitted this ____ day of ____________, 2025. 

B. Submitted By:_______________________________________(Name of bidding firm or 
corporation). 

C. Authorized Signature:___________________________________(Handwritten signature). 

D. Signed By:______________________________________________(Type or print name). 

E. Title:__________________________________(Owner/Partner/President/Vice President). 

F. Witnessed By:_________________________________________(Handwritten signature). 

G. Attest:_______________________________________________(Handwritten signature). 

H. By:___________________________________________________(Type or print name). 

I. Title:________________________________(Corporate Secretary or Assistant Secretary). 

J. Street Address:___________________________________________________________. 

K. City, State, Zip:__________________________________________________________. 

L. Phone:_________________________________________________________________. 

M. License No.:____________________________________________________________. 

N. Federal ID No.:____________________________________(Affix Corporate Seal Here). 

END OF DOCUMENT 004123 
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1.1 BID FORM SUPPLEMENT 

A. A completed Proposed Schedule of Values form is required to be attached to the Bid Form. 

1.2 PROPOSED SCHEDULE OF VALUES FORM 

A. Proposed Schedule of Values Form: Provide a breakdown of the bid amount, including alternates, 
in enough detail to facilitate continued evaluation of bid. Coordinate with the Project Manual 
table of contents. Provide multiple line items for principal material and subcontract amounts in 
excess of 5 percent of the Contract Sum. 

B. Arrange schedule of values using [AIA Document G703-1992]. 

1. Copies of AIA standard forms may be obtained from the American Institute of Architects; 
https://www.aiacontracts.org/ library; (800) 942-7732. 

END OF DOCUMENT 004373 
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REQUEST FOR BID CONDITIONS 
In submitting a response to this Request for Bid, vendors hereby understand the following: 
 

1. Pricing offered in the bid document will be provided to other local governments and governments whom Sedgwick 
County regularly enters into cooperative agreements.  

 
2. Sedgwick County reserves the right to reject any and/or all bids and responses to these and/or related documents, to 

accept any item(s) in the bids, to waive any irregularity in the bids, and further if determined to be non-responsive in 
any form, or if determined to be in the best interest of Sedgwick County. 

 
3. Alternate bids (two or more bids submitted) will be considered for an award. Sedgwick County reserves the right to 

make the final determination of actual equivalency or suitability of such bids with respect to requirements outlined 
herein. The bids submitted, and any further information acquired through interviews, will become and is to be 
considered a part of the final completed contract. If there is any variance or conflict, the bid specifications will control. 

 
4. Bidders MUST return the entire document via email with any supplementary materials to purchasing@sedgwick.gov, 

on or before the date and time specified.  
 

5. Bids submitted may not be withdrawn for a period of 60 days immediately following the opening of this Request for 
Bid. Prices MUST be free of federal, state, and local taxes unless otherwise imposed by a governmental body, and 
applicable to the material on the bid. 

 
6. Sedgwick County interprets the term "Lowest Responsible and Best Bidder" as requiring Sedgwick County to: (a) 

choose between the kinds of materials, goods, wares, or services subject to the bid, and (b) determine which bid is most 
suitable for its intended use or purpose. Sedgwick County can consider, among other factors, such things as the 
availability of service(s), part(s) material(s) and/or supply(s), warranty, maintenance, freight costs, performance of 
product and labor cost of items upon which bids are received.  

 
7. All requested information must be supplied. If bidders cannot respond to any part of this request, bidders should state 

the reason they cannot respond and note an exception. Bidders may provide supplemental information to assist 
Sedgwick County in analyzing its bid. 

 
8. If the bidder refuses or fails to make deliveries of the materials within the times specified on the face of the Request for 

Bid or purchase order, Sedgwick County may, by written notice, terminate the contract or purchase order. 
 

9. The bidder will certify and warrant that goods, personal property, chattels, and equipment sold and delivered are free 
and clear of any and all liens, or claims of liens, for materials or services arising under, and by virtue of the provisions 
of K.S.A. Sections 58-201, et seq., and any other lien, right, or claim of any nature or kind whatsoever. 

 
10. The successful bidder will hold and save Sedgwick County, and its officers, agents, servants/employees harmless from 

liability of any patented, or unpatented invention, process, article, or appliance manufactured, or used in the 
performance of the contract, including its use by Sedgwick County. Vendors working on county property or on behalf 
of County will be required to carry minimum insurance listed in bid document. 
 

11. All items furnished, if applicable, must be the best of their respective kinds, and will be free from defects in material 
and workmanship. Items will be subject to County inspection and approval at any time within 30 days after delivery. If 
a substitution is made, it will be the decision of a Sedgwick County representative to determine if it is of equal quality. 
Items furnished must be manufactured in compliance with all existing legal or governmental directives. 
 

12. Unless specified otherwise, all items bid are to be as a minimum but not necessarily limited to: new, current model 
year, and untitled prior to shipping and/or installation. 

 
13. Sedgwick County is desirous of allowing as many Kansas vendors as possible the opportunity to participate including 

minority men and women-owned businesses, and small businesses in the roles of providing goods and services to 
Sedgwick County. If your company does not fall into any of these categories, your efforts to contract with vendors who 
do fall into these categories are appreciated. Construction projects utilizing subcontractors requires a subcontracting 
worksheet. Contact Purchasing for details. 

 
14. Contracts entered into on the basis of submitted bids are revocable if contrary to law. 

 

mailto:purchasing@sedgwick.gov
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15. County reserves the right to enter into agreements subject to the provisions of the Cash Basis Law (K.S.A. 10-1112 and 
10-1113), the Budget Law (K.S.A. 79-2935). Agreements shall be construed and interpreted so as to ensure that the 
County shall at all times stay in conformity with such laws, and as a condition of agreements the County reserves the 
right to unilaterally sever, modify, or terminate agreements at any time if, in the opinion of its legal counsel, the 
Agreement may be deemed to violate the terms of such law.  

 
16. The Bidder agrees to comply with K.S.A. 44-1030.  

a. The contractor shall observe the provisions of the Kansas act against discrimination and shall not 
discriminate against any person in the performance of work under the present contract because of race, 
religion, color, sex, disability, national origin, or ancestry;  

b. In all solicitations or advertisements for employees, the contractor shall include the phrase, "equal 
opportunity employer," or a similar phrase to be approved by the commission;  

c. If the contractor fails to comply with the manner in which the contractor reports to the commission in 
accordance with the provisions of K.S.A. 44-1031 and amendments thereto, the contractor shall be deemed to 
have breached the present contract and it may be canceled, terminated or suspended, in whole or in part, by 
the contracting agency;  

d. If the contractor is found guilty of a violation of the Kansas act against discrimination under a decision or 
order of the commission which has become final, the contractor shall be deemed to have breached the present 
contract and it may be canceled, terminated or suspended, in whole or in part, by the contracting agency; and  

e. The contractor shall include the provisions of subsections (a) through (d) in every subcontract or purchase 
order so that such provisions will be binding upon such subcontractor or vendor.  

 
17. All project participants, consultants, engineers, contractors and subcontractors, must comply with all applicable 

Federal, State and County laws pertaining to contracts entered into by governmental agencies. All participants must 
comply with the Americans with Disabilities Act (ADA), including the 2008 ADA Amendments Act, and 2010 ADA 
Standards for Accessible Design.   

 
18. Contractors/subcontractors performing new construction, maintenance, alterations, or additions to Sedgwick County 

buildings or facilities must comply with building guidelines/codes, and the 2010 ADA Standards for Accessible 
Design. Any violation of the provisions of the ADA or 504, or specification deficiencies, should be reported to the 
county’s ADA coordinator.  Failure to notify the county’s ADA coordinator for remedy may be considered a breach of 
contract and may be grounds for cancellation, termination for suspension, in whole or in any part of the contract. All 
construction plans will have the county’s ADA coordinator approval prior to beginning any work. 

 
19. Contractors/vendors providing services to the public on behalf of Sedgwick County will agree that all personnel in their 

employment that have direct contact with the public will attend ADA Awareness and Sensitivity training provided by 
Sedgwick County or the Independent Living Resource Center. Training should be coordinated through the county’s 
ADA coordinator, (316) 660-7052 and evidence of training shall be provided to the county’s ADA coordinator. Any 
violations of the provisions of ADA or section 504, will be deemed a breach of contract and be subject to termination of 
contract.  
 

20. The successful bidder may have access to private or confidential data maintained by the County to the extent necessary 
to carry out its responsibilities of the contract. Contractor shall be responsible for compliance with the privacy 
provision of the Health Insurance Portability and Accountability Act (HIPAA) and shall comply with all other HIPAA 
provisions and regulations applicable. If the successful bidder is a business associate as that term is defined under 
HIPAA, the contract shall include the County’s standard business associate addendum. A copy of that standard 
addendum is available on request. 

 
21. The bidder responding to this bid solicitation proposes to furnish all materials, labor, supplies, equipment and 

incidentals necessary to provide the equipment/materials/services described herein in accordance with the Notification 
of Solicitation (if applicable), Request for Information (if applicable), Request for Bid, Addenda, Contract, Bonds, 
Insurance, Plans, Specifications, any Instructions, Mandatory Requirements and Conditions.  

 
22. Unless specified elsewhere in the document, all prices quoted must be F.O.B. Destination, Freight Prepaid and Allowed, 

which will include all delivery, handling, and any other charges related to delivery including surcharges.  
 

23. It will be understood that the bidder's sureties and insurers, as applicable, are subject to the approval of the County. 
 
24. Prior to a vendor being awarded a contract, Domestic (Kansas) corporations shall 1) furnish evidence of good standing 

in the form of a Certificate signed by the Kansas Secretary of State. Foreign (non-Kansas) corporations shall furnish 
evidence of authority to transact business in Kansas, in the form of a Certificate signed by the Kansas Secretary of 
State; and 2) a copy of the Corporation Resolution evidencing the authority to sign the Contract Documents, executed 
by the Corporation's Secretary or Assistant Secretary. 
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25. Sedgwick County will not award to any vendor that is currently listed in the exclusion records of the SAM (System for 
Award Management) website maintained by the General Services Administration (GSA) or to any vendor presently 
debarred, suspended, proposed for debarment, or declared ineligible for the award of contracts by any Federal agency. 
 

26. Sedgwick County reserves the right to conduct background checks at any time on new or existing vendors. Background 
checks will be used to evaluate eligibility to be engaged in a work capacity by Sedgwick County, and will not be used 
to discriminate on the basis of race, sex, age, color, religion, national origin, disability, genetic, sexual orientation or 
veteran status. 

 
27. Upon award, the bidder agrees to execute and deliver to the County a contract in accordance with the contract 

documents (if applicable) within ten days of notice of the award to the bidder. The bidder agrees that the surety/deposit 
given concurrently herewith will become the property of the County in the event the bidder fails to execute and deliver 
such contract within the specified time. In the further event of such failure, the bidder will be liable for the County's 
actual damages that exceed the amount of the surety. 

 
28. It will be understood that time is of the essence in the bidder's performance. The bidder agrees that the County's 

damages would be difficult or impossible to predict in the event of a default in the performance hereof; and it is 
therefore agreed that if the bidder defaults in the performance of the contract documents, the bidder will be liable for 
payment of the sums stipulated in the contract documents as liquidated damages, and not as a penalty. 
 

29. The bidder hereby certifies that he or she has carefully examined all of the documents for the project, has carefully and 
thoroughly reviewed this Request for Bid, has inspected the location of the project (if applicable), and understands the 
nature and scope of the work to be done; and that this bid is based upon the terms, specifications, requirements, and 
conditions of the Request for Bid documents. The bidder further agrees that the performance time specified is a 
reasonable time, having carefully considered the nature and scope of the project as aforesaid. 

 
30. It will be understood that any bid and any and/or all referencing information submitted in response to this Request for 

Bid will become the property of Sedgwick County, and will not be returned. As a governmental entity, Sedgwick 
County is subject to making records available for disclosure after Board of County Commission approval of the 
recommendation.   

 
31. Sedgwick County will not be responsible for any expenses incurred by any vendor in the development of a response to 

this Request for Bid including any onsite (or otherwise) interviews and/or presentations, and/or supplemental 
information provided, submitted, or given to Sedgwick County and/or its representatives. Further, Sedgwick County 
will reserve the right to cancel the work described herein prior to issuance and acceptance of any contractual 
agreement/purchase order by the recommended vendor even if the Board of County Commissioners has formally 
accepted a recommendation.  

 
32. By submission of a response, the bidder agrees that at the time of submittal, he or she: (1) has no interest (including 

financial benefit, commission, finder’s fee, or any other remuneration) and will not acquire any interest, either direct or 
indirect, that would conflict in any manner or degree with the performance of bidder’s services, or (2) benefit from an 
award resulting in a “Conflict of Interest”.  A “Conflict of Interest” will include holding or retaining membership, or 
employment, on a board, elected office, department, division or bureau, or committee sanctioned by and/or governed 
by the Sedgwick County Board of County Commissioners. Bidders will identify any interests, and the individuals 
involved, on separate paper with the response and will understand that the County, at the discretion of the Purchasing 
Director in consultation with the County Counselor, may reject their bid/quotation. The bidder certifies that this bid is 
submitted without collusion, fraud or misrepresentation as to other bidders, so that all bids for the project will result 
from free, open and competitive bidding among all vendors. 
 

33. No gifts or gratuities of any kind shall be offered to any County employee at any time. 
 

34. Sedgwick County will issue a purchase order/contract for the acquisition of products/services specified as a result of an 
award made in reference to this document. Contract documents will be subject to any regulations governed by the laws 
of the State of Kansas and any local resolutions specifically applicable to the purchase. 

 
35. Any dispute arising out of the contract documents or their interpretation will be litigated only within the courts of the 

State of Kansas. No prepayment of any kind will be made prior to shipment. Payment will be made upon verification of 
delivery, compliance with specifications, assurance that the product/service performs as specified and warranted, and 
receipt of correct invoicing. 
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36. Sedgwick County will accept responses transmitted via email to purchasing@sedgwick.gov unless stated to the 

contrary within this document. Bids must be received prior to the time and dates listed to be considered responsive. 
Sedgwick County will not accept late responses and will return them to the sender. Further, Sedgwick County will 
NOT: (1) guarantee security of the document received; (2) be held responsible for Bids which are NOT legible (and 
may choose to reject such responses); and, (3) guarantee that the receiving facsimile machine will accept transmission 
or that phone lines are functioning and available for transmission. Submitting a bid response via email does NOT 
relieve the bidder of: (1) responsibilities stated in the document (such as attendance at a mandatory pre-bid conference); 
(2) providing non-paper informational items which must be returned with the response (diskettes, large drawings, 
photographs, models, etc.); and, (3) providing original copies of bid sureties (bonds, certificates of insurance, etc.).  
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PERFORMANCE AND LABOR AND MATERIAL BONDS Page 1 of 
1   

BONDS 
 
 

PERFORMANCE AND LABOR AND MATERIAL BONDS:  
 

PERFORMANCE AND LABOR AND MATERIAL BONDS shall be furnished to the Owner 
by the Contractor, in an amount equal to 100 percent of the Contract Sum as 
security for the faithful performance of the contractor and payment of all persons 
performing labor and furnishing materials in connection with the contract.  Said 
payment bond shall also be executed as a statutory bond and filed in the office of 
the Clerk of the District Court of the County in which the Project is located.  
Contractor shall provide the Owner with a certified copy of said statutory bond as 
so filed. 

 
BONDS FURNISHED shall be written by a SURETY approved by the U.S. Treasury Dept. 

and licensed to do business in the State of Kansas.  No Work shall be commenced 
until bonds are in force. 

 
FORM OF BOND shall be Statutory Payment Bond – State of Kansas. 
 
POWER OF ATTORNEY for the surety company agent must accompany each bond 

issued, and must be certified to include the date of the bonds. 
 
PROVIDE TRIPLICATE COPIES of the bond forms and power of attorney. 
 
COST of the bonds shall be included in the bid and paid for by the Contractor. 
 
 
 
 
 
END OF SECTION 
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BOND TO THE STATE OF KANSAS 
STATUTORY PAYMENT BOND 
(K.S.A. 60-1111, as amended) 

 
 
WITNESSETH:  That ______________________________________________ (“Principal”), 
and _________________________________________________________ (“Surety”), are 
hereby jointly and severally held and firmly bound unto the STATE OF KANSAS in the sum of 
_______________________________________________ dollars 
($______________________) lawful money of the United States of America, for the use and 
benefit of all persons entitled thereto and for the payment of which we hereby bind ourselves, 
our successors, assigns, heirs, executors and administrators. 
 
THE CONDITION OF THE OBLIGATION IS SUCH, THAT, 
 
WHEREAS, the Principal has entered into an Agreement with Sedgwick County, Kansas dated 
____________, 2025, for improvements described as the  
 

COMCARE Community Crisis Relocation and Expansion 
235 S Topeka Ave 
Wichita, KS 67202 

 
(the “Work”) according to the Contract Documents, which are incorporated herein by reference. 
 
NOW, THEREFORE, if the Principal and its subcontractors shall pay all indebtedness incurred 
for supplies, materials or labor furnished, used or consumed in connection with the Work 
including gasoline, lubricating oils, fuel oils, grease, coal and similar items used or consumed 
directly in furtherance of the Work, then this obligation is to be null and void; otherwise to remain 
in full force and effect. 
 
The Surety covenants and agrees that no change, extension of time, alteration or addition to the 
Contract Documents or to the Work shall in any way reduce, nullify, or affect the Surety’s 
obligations on this bond; and the Surety hereby waives notice on any such change, extension of 
time, alteration or additional to said Contract Documents or Work. 
 
IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed and 
delivered this _______________________ day of ___________________, 2025. 
 
 
Principal ______________________________________________ 
 
Title ______________________________________________ 
 
Surety ______________________________________________ 
 
Title ______________________________________________ 
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PERFORMANCE BOND 
 
WITNESSETH THAT, _____________________________________________ (“Principal”) and 
__________________________________________________________ (“Surety”) ARE HELD 
AND FIRMLY BOUND UNTO THE BOARD OF COUNTY COMMISSIONERS OF SEDGWICK 
COUNTY, KANSAS, (the “County”), for the use and benefit of claimants herein below identified 
in the amount of: 
 _______________________________________________ dollars ($___________________).  
and in the amount of any change orders issued for the Work, for which payment Principal and 
Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly 
and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, THAT, 
 
WHEREAS, Principal has by agreement dated _________________, 2025 entered into a 
contract with the County for the construction described as COMCARE Community Crisis 
Relocation and Expansion, 235 S Topeka Ave, Wichita, KS 67202 in accordance with the Contract 
Documents, RFB #25-0052. 
 
NOW, THEREFORE, if the Principal shall well and truly perform all the covenants, conditions, 
and obligations of the Contract Documents and any Addenda and Change Orders and shall hold 
the County and all interested property owners harmless against all claims, loss, damage, 
demands, or causes of actions which they may sustain or suffer by reason of any breach of said 
Contract Documents or of negligence of the Principal or of improper execution of the Work or 
use of inferior materials by the Principal; and if said Principal shall maintain the improvements 
as provided for in said Contract Documents and shall make good all defects in material and 
workmanship for a period of one year, or for such other period as provided for in the Contract 
Documents; then, this obligation shall be void: Otherwise to remain in full force and effect.  
 
FURTHERMORE, the Surety convents and agrees that no price change, extension of time, 
alteration, or addition to the terms of the Contract Documents or to the Work to be performed 
thereunder shall in any way affect Surety’s obligation on this bond; and Surety hereby waives 
notice of any such change, extension of time, alteration or addition to said Contract Documents. 
 
IN WITNESS WHEREOF, the Principal and Surety have duly executed these presents all as of 
the day and year first above written. 
 
Principal ______________________________________________ 
 
Title ______________________________________________ 
 
Surety ______________________________________________ 
 
Title ______________________________________________ 
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CERTIFIED COPY OF A RESOLUTION  
OF THE BOARD OF DIRECTORS 

OF ________________________________ 
    A KANSAS CORPORATION 
 
 The undersigned, being the duly elected qualified and acting Secretary of 
___________________________, a Kansas corporation (the “Corporation”), hereby 
certifies as follows: 
 
 At a special meeting of the board of directors of the Corporation, held 
______________________, 2025, when meeting was duly and properly called according 
to the by-laws of the Corporation and at which a quorum of said board was present, the 
following resolution was passed and adopted: 
 

“WHEREAS, the Corporation desires to contract with Sedgwick County, Kansas 
(the “County”) for the construction of certain public improvements, and, 

 
“WHEREAS, the Corporation desires to authorize certain officers of the 
Corporation to execute and deliver to the County all agreements and documents 
related thereto. 

 
“NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF DIRECTORS OF 
_________________________________, a Kansas corporation, that 
_______________________(name),__________________________(title), of the 
Corporation, be and is hereby authorized to execute and deliver to the County all 
contracts and documents incidental thereto, including but not limited to statutory 
bonds, construction bonds, insurance agreements and policies, plans and 
specifications, and any further documents required thereby, relating or pertaining 
to the following described project: 

 
COMCARE Community Crisis Relocation and Expansion 
235 S Topeka Ave 
Wichita, KS 67202 
RFB #25-0052 

 
“BE IT FURTHER RESOLVED BY THE BOARD OF DIRECTORS OF THE 
CORPORATION that the authority conferred hereby upon such officer is 
continuing unless notice in writing be given by the Corporation to the County.” 

 
 DATED this ______________________ day of __________________, 2025. 
 
 
 
      
 ______________________________ 
       Secretary 
(SEAL) 
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EXHIBIT A 

 
Liability insurance coverage indicated below must be considered as primary and not as excess insurance. If required, 
Contractor’s professional liability/errors and omissions insurance shall (i) have a policy retroactive date prior to the date any 
professional services are provided for this project, and (ii) be maintained for a minimum of 3 years past completion of the 
project. Contractor shall furnish a certificate evidencing such coverage, with County listed as an additional insured including 
both ongoing and completed operations, except for professional liability, workers’ compensation and employer’s liability. 
Certificate shall be provided prior to award of contract. Certificate shall remain in force during the duration of the 
project/services and will not be canceled, reduced, modified, limited, or restricted until thirty (30) days after County receives 
written notice of such change. All insurance must be with an insurance company with a minimum BEST rating of A-VIII 
and licensed to do business in the State of Kansas (must be acknowledged on the bid/proposal response form). 

 
NOTE: If any insurance is subject to a deductible or self-insured retention, written disclosure must be included in your 
proposal response and also be noted on the certificate of insurance. 

 
It is the responsibility of Contractor to require that any and all approved subcontractors meet the minimum insurance 
requirements. 

 
Workers’ Compensation: 

Applicable coverage per State Statutes 
Employer’s Liability Insurance: $500,000.00 

Commercial General Liability Insurance (on form CG 00 01 04 13 or it’s equivalent): 
Each Occurrence $1,000,000.00 
General Aggregate, per project $2,000,000.00 
Personal Injury $1,000,000.00 

Products and Completed Operations Aggregate $2,000,000.00 
Automobile Liability:  

Combined single limit $500,000.00 
Umbrella Liability: 
Following form for both the general liability and automobile 
   X   Required/ Not Required 

Each Claim 
Aggregate 

 
 
 

$1,000,000.00 
$1,000,000.00 

Professional Liability/ Errors & Omissions Insurance: 
   X   Required/  Not Required 

Each Claim 
Aggregate 

 
 

$1,000,000.00 
$1,000,000.00 

Pollution Liability Insurance: 
   X Required/  Not Required 

Each Claim 
Aggregate 

 
 

$1,000,000.00 
$1,000,000.00 

Special Risks or Circumstances: 

Entity reserves the right to modify, by written contract, these requirements, including limits, based on the nature of the 
risk, prior experience, insurer, coverage, or other special circumstances. 

CONTRACTOR IS PROVIDING CONSTRUCTION SERVICES: 

In addition to the above coverages, Contractor shall also provide the following: 
 

 
 

revised 01-03-19 

Builder’s Risk Insurance: In the amount of the initial Contract Sum, plus the value of
subsequent modifications and cost of materials supplied and
installed by others, comprising the total value for the entire
Project on a replacement cost basis without optional
deductibles. Entity, Contractor, and all Subcontractors shall
be included as named insureds. 



S:office/share/policies&procedures/subcontracting worksheet 

PROJECT SUBCONTRACTING WORK SHEET 
 

Project Name: COMCARE Community Crisis Relocation and Expansion   Check here if you are not using subcontractors   __ 
 

 

 
General Contractors shall provide the name, description, DBE classification (type) Minority Certification #, date of work and dollar value for each subcontractor 
(including lower-tier subcontractors) used to complete the referenced project.  Contractors may be required to provide backup documentation to verify information. 
Each column requires input.   
 
DBE classification type: African American (1); Asian (2); Hispanic (3); Native American (4); other minority (5); Women Owned Business (6).  Additional general classifications: Small Business 
Owner (7); Does not meet any classification (0). 
 

 Subcontractor Name and Address 
 

Type Jurisdiction Name & 
Minority Certification # 

(if vendor has one) 

Description of Services Date of 
Work 

Dollar Value of 
work 

1.       

2.       

3.       

4.       

5.       

6.       

7.       

8.       

9.       

10.       

 
Form shall be submitted to Purchasing at the completion of project. 

Request for Bid #: 25-0052 
General Contractor:  
Created by:  



FORM OF CONTRACT 
 
AIA Document A107 with Supplement “Standard Form of Agreement Between Owner and Contractor For 
construction Projects of Limited Scope”.  
 



 AIA
®

 Document A104TM – 2017 
Standard Abbreviated Form of Agreement Between Owner and 
Contractor 
 

AIA Document A104™ – 2017 (formerly A107™ – 2007). Copyright © 1936, 1951, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 1987, 1997, 2007 and 
2017 by The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and 
International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil 
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 
09:09:49 ET on 03/03/2020 under Order No. which expires on 01/01/0001, and is not for resale. 
User Notes:  (796083255) 

 
1 

 

ADDITIONS AND DELETIONS: 
The author of this document 
has added information 
needed for its completion. 
The author may also have 
revised the text of the 
original AIA standard form. 
An Additions and Deletions 
Report that notes added 
information as well as 
revisions to the standard 
form text is available from 
the author and should be 
reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion 
or modification. 

 

ELECTRONIC COPYING of any 
portion of this AIA®  Document 
to another electronic file is 
prohibited and constitutes a 
violation of copyright laws 
as set forth in the footer of 
this document. 

AGREEMENT made as of the «  » day of «  » in the year «  » 
(In words, indicate day, month and year.) 
 
BETWEEN the Owner: 
(Name, legal status, address and other information) 
 
Sedgwick County Board of County Commissioners 
100 N. Broadway, Suite 660 
Wichita, Kansas 67202 
 
 
and the Contractor: 
(Name, legal status, address and other information) 
 
« 
«  » 
 
for the following Project: 
(Name, location and detailed description) 
 
« 
COMCARE Community Crisis Relocation and Expansion 
235 S Topeka Ave 
Wichita, KS 67202 
 
The Architect: 
(Name, legal status, address and other information) 
 
« 
Helix Architecture + Design 
220 W 18th Street, Suite 100 
Kansas City, Missouri 64108 
 
 
The Owner and Contractor agree as follows. 
  

Formatted: Superscript
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EXHIBIT A   DETERMINATION OF THE COST OF THE WORK 
 
ARTICLE 1   THE WORK OF THIS CONTRACT 
The Contractor shall execute the Work described in the Contract Documents, except as specifically indicated in the 
Contract Documents listed in Article 6 of this Agreement or reasonably inferable by the Contractor from the 
Contract Documents as necessary to produce the results intended by the Contract Documents to be the responsibility 
of others. 
 
ARTICLE 2   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 2.1 The date of commencement of the Work shall be: 
(Check one of the following boxes.) 
 

[ «  » ] The date of this Agreement. 
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[ « X » ] A date set forth in a notice to proceed issued by the Owner. 
 

[ «  » ] Established as follows: 
(Insert a date or a means to determine the date of commencement of the Work.) 

 
«  » 

 
If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 
Agreement. 
 
§ 2.2 The Contract Time shall be measured from the date of commencement. 
 
§ 2.3 Substantial Completion  
§ 2.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Substantial Completion of the entire Work: 
(Check the appropriate box and complete the necessary information.) 
 

[ «  » ] Not later than « » ( «  » ) calendar days from the date of commencement of the Work. 
 

[ « X » ] By the following date: « November 30, 2026 » 
 
§ 2.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work 
are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 
Completion of such portions by the following dates: 
 

Portion of Work Substantial Completion Date 
    

 
§ 2.3.3 All times stated in the Contract Documents, including, without limitation, those for the commencement, 
prosecution, interim milestones, and completion of the Work, and for the delivery and installation of materials and 
equipment, are of the essence in this Agreement. 
 
§ 2.3.4 The date of substantial completion of the Work or a designated portion thereof is the date, certified by the 
Architect, when construction is sufficiently complete in accordance with the Contract Documents that the Owner 
may, if it so elects, occupy and use the Work or designated portion thereof for the purposes for which it was 
intended. 
 
§ 2.3.5 If the Contractor fails to achieve Substantial Completion of the Work within the Contract Time and as 
otherwise required by the Contract Documents, the Owner shall be entitled to retain or recover from the Contractor, 
as liquidated damages and not as a penalty, the following daily amounts commencing upon the first day following 
expiration of the Contract Time and continuing until the Date of Substantial Completion.  Such liquidated damages 
are hereby agreed to be a reasonable pre-estimate of damages the Owner will incur as a result of delayed completion 
of the Work: Seven Hundred Fifty Dollars and No Cents ($750.00). 
 
§ 2.3.6 The Owner may deduct liquidated damages as described in the above paragraph from any unpaid amounts 
then or thereafter due the Contractor under this Agreement. Any liquidated damages not so deducted from any 
unpaid amounts due the Contractor shall be payable to the Owner at the demand of the Owner, together with interest 
from the date of the demand at a rate equal to the lower of the Treasury bill rate or the highest lawful rate of interest 
payable by the Contractor. 
 
ARTICLE 3   CONTRACT SUM 
§ 3.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s proper performance 
of the Contract and the completion of the Work. The Contract Sum shall be one of the following: 
(Check the appropriate box.) 
 

[ « X » ] Stipulated Sum, in accordance with Section 3.2 below 
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[ «  » ] Cost of the Work plus the Contractor’s Fee, in accordance with Section 3.3 below 
 

[ «  » ] Cost of the Work plus the Contractor’s Fee with a Guaranteed Maximum Price, in accordance with 
Section 3.4 below 

 
(Based on the selection above, complete Section 3.2, 3.3 or 3.4 below.) 
 
§ 3.2 The Stipulated Sum shall be «     » , subject to additions and deductions as provided in the Contract 
Documents. 
 
§ 3.2.1 The Stipulated Sum is based upon the following alternates, if any, which are described in the Contract 
Documents and are hereby accepted by the Owner: 
(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the 
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other 
alternates showing the amount for each and the date when that amount expires.) 
 
« » 
 
§ 3.2.2 Unit prices, if any: 
(Identify the item and state the unit price and the quantity limitations, if any, to which the unit price will be 
applicable.) 
 

Item Units and Limitations Price per Unit ($0.00) 
     

 
§ 3.2.3 Allowances, if any, included in the stipulated sum: 
(Identify each allowance.) 
 

Item Price 
    

 
§ 3.3 Cost of the Work Plus Contractor’s Fee 
§ 3.3.1 The Cost of the Work is as defined in Exhibit A, Determination of the Cost of the Work. 
 
§ 3.3.2 The Contractor’s Fee: 
(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee and the 
method of adjustment to the Fee for changes in the Work.) 
 
«  » 
 
§ 3.4 Cost of the Work Plus Contractor’s Fee With a Guaranteed Maximum Price 
§ 3.4.1 The Cost of the Work is as defined in Exhibit A, Determination of the Cost of the Work. 
 
§ 3.4.2 The Contractor’s Fee: 
(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee and the 
method of adjustment to the Fee for changes in the Work.) 
 
«  » 
 
§ 3.4.3 Guaranteed Maximum Price 
§ 3.4.3.1 The sum of the Cost of the Work and the Contractor’s Fee is guaranteed by the Contractor not to exceed «  
» ($ «  » ), subject to additions and deductions by changes in the Work as provided in the Contract Documents. This 
maximum sum is referred to in the Contract Documents as the Guaranteed Maximum Price. Costs which would 
cause the Guaranteed Maximum Price to be exceeded shall be paid by the Contractor without reimbursement by the 
Owner.  
(Insert specific provisions if the Contractor is to participate in any savings.) 
 
«  » 
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§ 3.4.3.2 The Guaranteed Maximum Price is based on the following alternates, if any, which are described in the 
Contract Documents and are hereby accepted by the Owner: 
(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the 
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other 
alternates showing the amount for each and the date when that amount expires.) 
 
«  » 
 
§ 3.4.3.3 Unit Prices, if any:  
(Identify the item and state the unit price and the quantity limitations, if any, to which the unit price will be 
applicable.) 
 

Item Units and Limitations Price per Unit ($0.00) 
     

 
§ 3.4.3.4 Allowances, if any, included in the Guaranteed Maximum Price: 
(Identify each allowance.) 
 

Item Price 
    

 
§ 3.4.3.5 Assumptions, if any, on which the Guaranteed Maximum Price is based: 
 
«  » 
 
§ 3.4.3.6 To the extent that the Contract Documents are anticipated to require further development, the Guaranteed 
Maximum Price includes the costs attributable to such further development consistent with the Contract Documents 
and reasonably inferable therefrom. Such further development does not include changes in scope, systems, kinds and 
quality of materials, finishes or equipment, all of which, if required, shall be incorporated by Change Order. 
 
 
§ 3.4.3.7 The Owner shall authorize preparation of revisions to the Contract Documents that incorporate the agreed-
upon assumptions contained in Section 3.4.3.5. The Owner shall promptly furnish such revised Contract Documents 
to the Contractor. The Contractor shall notify the Owner and Architect of any inconsistencies between the agreed-
upon assumptions contained in Section 3.4.3.5 and the revised Contract Documents. 
 
 
 
«  » 
 
ARTICLE 4   PAYMENT 
§ 4.1 Progress Payments 
§ 4.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 
Contractor as provided below and elsewhere in the Contract Documents.  
 
§ 4.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of 
the month and the payment shall be less the specified retainage. 
 
«  » 
 
§ 4.1.3 Provided that an Application for Payments is received by the Architect not later than the twenty-fifth (25th) 
day of a month, the Owner shall make payment to the Contractor not later than the third Friday of the next month.  If 
an Application for Payment is received by the Architect after the date fixed above, payment shall be made by the 
Owner not later than thirty (30) days after the Architect received the Application for Payment. 
(Federal, state or local laws may require payment within a certain period of time.) 
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§ 4.1.3.1 Notwithstanding anything to the contrary in this Contract, payment of amounts due a Contractor from an 
Owner, except retainage, shall be made within 30 days after the Owner receives a timely, properly completed, 
undisputed request for payment according to terms of the contract, unless extenuating circumstances exist which 
would preclude approval of payment within 30 days. If such extenuating circumstances exist, than payment shall be 
made within 45 days after the Owner receives such payment request. 
 
§ 4.1.3.2 If the Owner fails to pay Contractor within the time period set in Paragraph 4.1.3.1, the Owner shall pay 
interest computed at the rate of eighteen percent (18%) per annum on the undisputed amount to the Contractor 
beginning on the day following the end of the time period set forth in Paragraph 4.1.3.1. 
 
 
§ 4.1.4 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold 
retainage from the payment otherwise due as follows: 
(Insert a percentage or amount to be withheld as retainage from each Application for Payment and any terms for 
reduction of retainage during the course of the Work. The amount of retainage may be limited by governing law.) 
 
« Ten percent (10%) » 
 
§ 4.1.5 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate 
stated below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is 
located. 
(Insert rate of interest agreed upon, if any.) 
 
«  » % «  » 
 
§ 4.2 Final Payment 
§ 4.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when 

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Section 18.2, and to satisfy other requirements, if any, which extend beyond 
final payment;  

.2 the Contractor has submitted a final accounting for the Cost of the Work, where payment is on the 
basis of the Cost of the Work with or without a Guaranteed Maximum Price; and 

.3 a final Certificate for Payment has been issued by the Architect in accordance with Section 15.7.1. 
 
§ 4.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the 
Architect’s final Certificate for Payment, or as follows: 
 
«  » 
 
ARTICLE 5   DISPUTE RESOLUTION 
§ 5.1 Binding Dispute Resolution 
For any claim subject to, but not resolved by, mediation pursuant to Section 21.5, the method of binding dispute 
resolution shall be as follows: 
(Check the appropriate box.) 
 

[ «  » ] Arbitration pursuant to Section 21.6 of this Agreement 
 

[ «  » ] Litigation in a court of competent jurisdiction 
 

[ «  » ] Other (Specify) 
 

«  » 
 
If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, claims will be resolved in a court of competent 
jurisdiction. 
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ARTICLE 6   ENUMERATION OF CONTRACT DOCUMENTS 
§ 6.1 The Contract Documents are defined in Article 7 and, except for Modifications issued after execution of this 
Agreement, are enumerated in the sections below. 
 
§ 6.1.1 The Agreement is this executed AIA Document A104™–2017, Standard Abbreviated Form of Agreement 
Between Owner and Contractor. 
 
§ 6.1.2 AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as indicated 
below: 
(Insert the date of the E203–2013 incorporated into this Agreement.) 
 
«N/A  » 
 
§ 6.1.3 The Supplementary and other Conditions of the Contract are those modified and contained in the Project 
Manual dated _____________________. 
 

Document Title Date Pages 
      

 
§ 6.1.4 The Specifications: 
(Either list the Specifications here or refer to an exhibit attached to this Agreement.) 
 
« » 
 

Section Title Date Pages 
      

 
§ 6.1.5 The Drawings: 
(Either list the Drawings here or refer to an exhibit attached to this Agreement.) 
 
« » 
 

Number Title Date 
     

 
§ 6.1.6 The Addenda, if any: 
 

Number Date Pages 
   

 
Portions of Addenda relating to bidding or proposal requirements are not part of the Contract Documents unless the 
bidding or proposal requirements are enumerated in this Article 6. 
 
§ 6.1.7 Additional documents, if any, forming part of the Contract Documents: 

.1 Other Exhibits: 
(Check all boxes that apply.) 

 
[ «  » ] Exhibit A, Determination of the Cost of the Work. 

 
[ «  » ] AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below: 

(Insert the date of the E204-2017 incorporated into this Agreement.) 
 

 «  » 
 

[ «  » ] The Sustainability Plan: 
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Title Date Pages 
     

 
[ «  » ] Supplementary and other Conditions of the Contract: 

 
Document Title Date Pages 
      

 
.2 Other documents, if any, listed below: 

(List here any additional documents that are intended to form part of the Contract Documents.) 
 

« » 
 
ARTICLE 7   GENERAL PROVISIONS 
§ 7.1 The Contract Documents 
The Contract Documents are enumerated in Article 6 and consist of this Agreement (including, if applicable, 
Supplementary and other Conditions of the Contract), Drawings, Specifications, Addenda issued prior to the 
execution of this Agreement, other documents listed in this Agreement, and Modifications issued after execution of 
this Agreement. A Modification is (1) a written amendment to the Contract signed by both parties, (2) a Change 
Order, (3) a Construction Change Directive, or (4) a written order for a minor change in the Work issued by the 
Architect. The intent of the Contract Documents is to include all items necessary for the proper execution and 
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by 
one shall be as binding as if required by all; performance by the Contractor shall be required to the extent consistent 
with the Contract Documents and reasonably inferable from them as being necessary to produce the indicated 
results. In the event of inconsistencies within or between parts of the Contracts Documents, or between the Contract 
Documents and applicable standards, codes, resolutions, and ordinances, the Contract shall (i) provide the better 
quality or greater quantity of Work or (ii) comply with the more stringent requirement, either or both in accordance 
with the Architect’s interpretation. The terms and conditions of this Paragraph 7.1, however, shall not relieve the 
Contractor of any obligations set forth in Paragraphs 9.1 and 9.6. 
 
§ 7.2 The Contract 
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either 
written or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall 
not be construed to create a contractual relationship of any kind between any persons or entities other than the 
Owner and the Contractor. 
 
§ 7.3 The Work 
The term “Work” means the construction and services required by the Contract Documents, whether completed or 
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by 
the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project. 
 
§ 7.4 Instruments of Service 
Instruments of Service are representations, in any medium of expression now known or later developed, of the 
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their 
respective professional services agreements. Instruments of Service may include, without limitation, studies, 
surveys, models, sketches, drawings, specifications, and other similar materials. 
 
§ 7.5 Ownership and use of Drawings, Specifications and Other Instruments of Service 
§ 7.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 
Instruments of Service, including the Drawings and Specifications, and will retain all common law, statutory and 
other reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, Sub-
subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or 
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be 
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights. 
 
§ 7.5.2 The Contractor, Subcontractors, Sub-subcontractors and suppliers are authorized to use and reproduce the 
Instruments of Service provided to them, subject to the protocols established pursuant to Sections 7.6 and 7.7, solely 
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and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, 
if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may 
not use the Instruments of Service on other projects or for additions to this Project outside the scope of the Work 
without the specific written consent of the Owner, Architect and the Architect’s consultants. 
 
§ 7.6 Digital Data Use and Transmission 
The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other 
information or documentation in digital form. The parties will use AIA Document E203™–2013, Building 
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, 
and exchange of digital data. 
 
§ 7.7 Building Information Models Use and Reliance 
Any use of, or reliance on, all or a portion of a building information model without agreement to protocols 
governing the use of, and reliance on, the information contained in the model and without having those protocols set 
forth in AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite 
AIA Document G202™–2013, Project Building Information Modeling Protocol Form, shall be at the using or 
relying party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or 
contributors to, the building information model, and each of their agents and employees. 
 
§ 7.8 Severability 
The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining 
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid 
or unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give 
effect to the parties' intentions and purposes in executing the Contract. 
 
§ 7.9 Notice 
§ 7.9.1 Except as otherwise provided in Section 7.9.2, where the Contract Documents require one party to notify or 
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to 
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by 
courier, or by electronic transmission in accordance with AIA Document E203™–2013, Building Information 
Modeling and Digital Data Exhibit, if completed, or as otherwise set forth below: 
(If other than in accordance with AIA Document E203–2013, insert requirements for delivering Notice in electronic 
format such as name, title and email address of the recipient and whether and how the system will be required to 
generate a read receipt for the transmission.) 
 
«  » 
 
§ 7.9.2 Notice of Claims shall be provided in writing and shall be deemed to have been duly served only if delivered 
to the designated representative of the party to whom the notice is addressed by certified or registered mail, or by 
courier providing proof of delivery. 
 
§ 7.10 Relationship of the Parties 
Where the Contract is based on the Cost of the Work plus the Contractor’s Fee, with or without a Guaranteed 
Maximum Price, the Contractor accepts the relationship of trust and confidence established by this Agreement and 
covenants with the Owner to cooperate with the Architect and exercise the Contractor’s skill and judgment in 
furthering the interests of the Owner; to furnish efficient business administration and supervision; to furnish at all 
times an adequate supply of workers and materials; and to perform the Work in an expeditious and economical 
manner consistent with the Owner’s interests. The Owner agrees to furnish and approve, in a timely manner, 
information required by the Contractor and to make payments to the Contractor in accordance with the requirements 
of the Contract Documents. 
 
ARTICLE 8   OWNER 
§ 8.1 Information and Services Required of the Owner 
§ 8.1.1 Prior to commencement of the Work, at the written request by the Contractor, the Owner shall furnish to the 
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations 
under the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such 
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evidence. If commencement of the Work is delayed under this Section 8.1.1, the Contract Time shall be extended 
appropriately. 
 
§ 8.1.2 The Owner shall furnish all necessary surveys and a legal description of the site. 
 
§ 8.1.3 The Contractor shall be entitled to rely on the accuracy of information furnished by the Owner but shall 
exercise proper precautions relating to the safe performance of the Work. 
 
§ 8.1.4 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, 
including those required under Section 9.6.1, the Owner shall secure and pay for other necessary approvals, 
easements, assessments, and charges required for the construction, use, or occupancy of permanent structures or for 
permanent changes in existing facilities. 
 
§ 8.2 Owner’s Right to Stop the Work 
If the Contractor fails to correct Work which is not in accordance with the requirements of the Contract Documents, 
or repeatedly fails to carry out the Work in accordance with the Contract Documents, the Owner may issue a written 
order to the Contractor to stop the Work, or any portion thereof, until the cause for such order is eliminated; 
however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner to exercise 
this right for the benefit of the Contractor or any other person or entity. 
 
§ 8.3 Owner’s Right to Carry Out the Work 
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents, and fails 
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default 
or neglect with diligence and promptness, the Owner may, without prejudice to any other remedies the Owner may 
have, correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both 
subject to prior approval of the Architect and the Architect may, pursuant to Section 15.4.3, withhold or nullify a 
Certificate for Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the 
reasonable cost of correcting such deficiencies, including the Owner’s expenses and compensation for the 
Architect’s additional services made necessary by such default, neglect, or failure. If the Contractor disagrees with 
the actions of the Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a 
Claim pursuant to Article 21.  
 
§ 8.4 Extent of Owner’s Rights 
§ 8.4.1 The rights stated in this Article 8 and elsewhere in the Contract Documents are cumulative and not in 
limitation of any rights of the Owner (i) granted in the Contract Documents, (ii) in law, or (iii) in equity. 
 
§ 8.4.2 In no event shall Owner have control over, charge of, or any responsibility for construction means, methods, 
techniques, sequences, or procedures or for the safety precautions and programs in connection with the Work, 
notwithstanding any of the rights and authority granted the Owner in the Contract Document.  
 
ARTICLE 9   CONTRACTOR 
§ 9.1 Review of Contract Documents and Field Conditions by Contractor 
§ 9.1.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, 
become generally familiar with local conditions under which the Work is to be performed and correlated personal 
observations with requirements of the Contract Documents. Prior to execution of the Agreement, the Contractor and 
each Subcontractor shall evaluate and satisfy themselves as to the conditions and limitations under which the Work 
is to be performed, including, without limitation, (i) the location, condition, layout, and nature of the Project site and 
surrounding areas, (ii) generally prevailing climactic conditions, (iii) anticipated labor supply and costs, (iv) 
availability and cost of materials, tools, and equipment, and (v) other similar issues. The Owner assumes no 
responsibility or liability for the physical condition or safety of the Project site or any improvements located on the 
Project site. Except as set forth in Paragraph 16.2, the Contractor shall be solely responsible for providing a safe 
place for the performance of the Work. The Owner shall not be required to make any adjustment in either the 
contract Sum or Contract Time in connection with any failure by the Contractor or any Subcontractor to have 
complied with the requirements of this Paragraph 9.1.1. 
 
§ 9.1.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as 
the information furnished by the Owner pursuant to Section 8.1.2, shall take field measurements of any existing 
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conditions related to that portion of the Work and shall observe any conditions at the site affecting it. These 
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor 
shall promptly report to the Architect any errors, inconsistencies, or omissions discovered by or made known to the 
Contractor as a request for information in such form as the Architect may require. It is recognized that the 
Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional 
unless otherwise specifically provided in the Contract Documents. 
 
§ 9.1.2.1 The exactness of grades, elevations, dimensions, or locations given on any Drawings issued by the 
Architect, or the work installed by other contractors, is not guaranteed by the Architect or the owner. 
 
§ 9.1.2.2 The Contractor shall, therefore, satisfy itself to the accuracy of all grades, elevations, dimensions, and 
locations.  In all cases of interconnection of its Work with existing or other work, it shall verify at the site all 
dimensions relating to such existing or other work. Any errors due to the Contractor’s failure to so verify all such 
grades, elevations, dimensions, or locations shall be promptly rectified by the Contractor without any additional cost 
to the Owner. 
 
§ 9.1.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable 
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor 
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a 
request for information in such form as the Architect may require. 
 
§ 9.2 Supervision and Construction Procedures 
§ 9.2.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 
Contractor shall be solely responsible for and have control over construction means, methods, techniques, 
sequences, and procedures, and for coordinating all portions of the Work under the Contract, unless the Contract 
Documents give other specific instructions concerning these matters.  
 
§ 9.2.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees, 
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for or 
on behalf of the Contractor or any of its Subcontractors.  
 
§ 9.3 Labor and Materials 
§ 9.3.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 
facilities and services necessary for proper execution and completion of the Work whether temporary or permanent 
and whether or not incorporated or to be incorporated in the Work. 
 
§ 9.3.2 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not skilled 
in tasks assigned to them.  
 
§ 9.3.3 The Contractor may make a substitution only with the consent of the Owner, after evaluation by the 
Architect and in accordance with a Modification. 
 
§ 9.3.4 The Contractor shall deliver, handle, store, and install materials in accordance with manufacturers’ 
instructions. 
 
 
§ 9.4 Warranty 
The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will 
be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further 
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects, 
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or 
equipment not conforming to these requirements shall be considered defective. The Contractor’s warranty excludes 
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or 
insufficient maintenance, improper operation or normal wear and tear under normal usage. All other warranties 
required by the Contract Documents shall be issued in the name of the Owner, or shall be transferable to the Owner, 
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and shall commence in accordance with Section 15.6.3. The Contractor agrees to assign to the Owner at the time of 
final completion of the Work any and all manufacturer’s warranties relating to materials and labor used in the Work 
and further agrees to perform the Work in such a manner so as to preserve any and all such manufacturer’s 
warranties. 
 
§ 9.5 Taxes 
The Contractor shall pay sales, consumer, use, and other similar taxes that are legally enacted when bids are 
received or negotiations concluded, whether or not yet effective or merely scheduled to go into effect. 
 
§ 9.5.1 Materials 
§ 9.5.1.1 Materials and equipment incorporated into this Project are exempt from the payment of sales tax under the 
laws of the State of Kansas. 
 
§ 9.5.1.2 The owner will provide the contractor with a proper exemption certificate number when the notice to 
proceed is issued.  Should the Owner fail to provide an exemption certification the Contractor shall notify the 
Architect in writing prior to placing any orders.  The contractor shall be reimbursed for sales tax amounts for which 
he becomes liable until such exemption is provided. 
 
§ 9.5.1.3 Upon issuance of a proper exemption certification number to the Contractor, the Contractor shall assume 
full responsibility for his own assessed penalties relating to the Contractor’s improper use of the exemption 
certificate.  Contractor shall comply with statutes of the State of Kansas related to sales tax exemption. 
 
§ 9.5.1.4 The Contractor shall be responsible for furnishing the Owner a copy of all invoices bearing the exemption 
certification number pertaining to materials that are incorporated in this project. 
 
§ 9.5.1.5 Contractor shall retain, for a period of not less than five years, all his and his subcontractor’s invoices 
claiming sales tax exemption, properly identified with tax exemption number as required by State of Kansas. 
 
§ 9.5.1.6 Upon completion of the Project, the Contractor shall execute and issue, to the Owner, a certificate of 
compliance on the form provided by the State Department of Revenue. 
 
§ 9.6 Permits, Fees, Notices, and Compliance with Laws 
§ 9.6.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 
permit as well as other permits, fees, licenses, and inspections by government agencies necessary for proper 
execution and completion of the Work that are customarily secured after execution of the Contract and legally 
required at the time bids are received or negotiations concluded. 
 
§ 9.6.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances,  codes, 
rules, regulations and lawful orders of public authorities applicable to performance of the Work. The Contractor 
shall promptly notify the Architect and Owner if the Drawings and Specifications are observed by the Contractor to 
be at variance therewith. If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, 
ordinances, codes, rules and regulations, or lawful orders of public authorities, without such notice to the Architect 
and Owner, the Contractor shall assume appropriate responsibility for such Work and shall bear the costs 
attributable to correction. 
 
 
§ 9.7 Allowances 
The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. The Owner shall 
select materials and equipment under allowances with reasonable promptness. Allowance amounts shall include the 
costs to the Contractor of materials and equipment delivered at the site and all required taxes, less applicable trade 
discounts. Contractor’s costs for unloading and handling at the site, labor, installation, overhead, profit, and other 
expenses contemplated for stated allowance amounts shall be included in the Contract Sum but not in the allowance. 
 
§ 9.8 Contractor’s Construction Schedules 
§ 9.8.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s 
information a Contractor’s construction schedule for the Work. The schedule shall not exceed time limits current 
under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the Work 
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and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall provide 
for expeditious and practicable execution of the Work. 
 
§ 9.8.2 The Contractor shall perform the Work in general accordance with the most recent schedule submitted to the 
Owner and Architect.  
 
§ 9.9 Submittals 
§ 9.9.1 The Contractor shall review for compliance with the Contract Documents and submit to the Architect Shop 
Drawings, Product Data, Samples, and similar submittals required by the Contract Documents in coordination with 
the Contractor’s construction schedule and in such sequence as to allow the Architect reasonable time for review. By 
submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to the Owner 
and Architect that the Contractor has (1) reviewed and approved them; (2) determined and verified materials, field 
measurements, and field construction criteria related thereto, or will do so; and (3) checked and coordinated the 
information contained within such submittals with the requirements of the Work and of the Contract Documents. 
The Work shall be in accordance with approved submittals.  
 
§ 9.9.2 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. 
 
§ 9.9.3 The Contractor shall not be required to provide professional services that constitute the practice of 
architecture or engineering unless such services are specifically required by the Contract Documents or unless the 
Contractor needs to provide such services in order to carry out the Contractor's own responsibilities. If professional 
design services or certifications by a design professional are specifically required, the Owner and the Architect will 
specify the performance and design criteria that such services must satisfy. The Contractor shall cause such services 
or certifications to be provided by an appropriately licensed design professional. If no criteria are specified, the 
design shall comply with applicable codes and ordinances. Each Party shall be entitled to rely upon the information 
provided by the other Party. The Architect will review and approve or take other appropriate action on submittals for 
the limited purpose of checking for conformance with information provided and the design concept expressed in the 
Contract Documents. The Architect’s review of Shop Drawings, Product Data, Samples, and similar submittals shall 
be for the limited purpose of checking for conformance with information given and the design concept expressed in 
the Contract Documents. In performing such review, the Architect will approve, or take other appropriate action 
upon, the Contractor’s Shop Drawings, Product Data, Samples, and similar submittals. 
 
§ 9.10 Use of Site 
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably 
encumber the site with materials or equipment. 
 
§ 9.10.1 Only materials and equipment that are to be used directly in the Work shall be brought to and stored on the 
Project site by the Contractor. After equipment is no longer required for the Work, it shall be promptly removed 
from the Project site. Protection of construction materials and equipment stored at the Project site from weather, 
theft, damage, and all other adversity is solely the responsibility of the Contractor. The Contractor shall ensure that 
the Work, at all times, is performed in a manner that affords reasonable access, both vehicular and pedestrian, to the 
site of the Work and all adjacent areas. The Work shall be performed, to the fullest extent reasonably possible, in 
such a manner that public areas adjacent to the site of the Work shall be free from all debris, building materials, and 
equipment likely to cause hazardous conditions. 
 
§ 9.10.2 The Contractor and any such entity for whom the Contractor is responsible shall not erect any sign on the 
Project site without the prior written consent of the Owner, which may be withheld in the sole discretion of the 
Owner. 
 
§ 9.10.3 Without limitation of any other provision of the Contract Documents, Contractor shall use best efforts to 
minimize any interference with the occupancy or beneficial use of (i) any areas and building adjacent to the site of 
the Work, and (ii) the Building, in the event of partial occupancy. Without prior approval of the Owner, the 
Contractor shall not permit any workers to use any existing facilities at the Project site, including, without limitation, 
lavatories, toilets, entrances, and parking areas other than those designated by the Owner. 
 
§ 9.10.3.1 Without limitation of any other provision of the Contract Documents, the Contractor shall use its best 
efforts to comply with all resolutions, rules and regulations promulgated by the Owner in connection with the use 
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and occupancy of the Project site and the Building, as amended for time to time. The Contractor shall immediately 
notify the Owner in writing if during the performance of the Work, the Contractor finds compliance with any portion 
of such resolutions, rules and regulations to be impracticable, setting forth the problems of such compliance and 
suggesting alternatives through which the same result intended by such portions of the resolutions, rules and 
regulations can be achieved. The Owner may, in the Owner’s sole discretion, adopt such suggestions, develop new 
alternatives, or require compliance with the existing requirements of the resolutions, rules and regulations. In the 
even Owner requires compliance with subsequently adopted resolutions, rules and regulations, any resulting change 
in the Work shall be adjusted as provided in Article 13 of the Contract. 
 
§ 9.10.4 The Contractor shall comply with all insurance requirements and collective bargaining agreements 
applicable to use and occupancy of the Project site and the Building. 
 
§ 9.11 Cutting and Patching 
The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make its 
parts fit together properly. 
 
§ 9.12 Cleaning Up 
The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and rubbish 
caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste materials, 
rubbish, the Contractor’s tools, construction equipment, machinery, and surplus material from and about the Project. 
 
§ 9.13 Access to Work 
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever 
located. 
 
§ 9.14 Royalties, Patents and Copyrights 
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement 
of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but 
shall not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer 
or manufacturers is required by the Contract Documents or where the copyright violations are contained in 
Drawings, Specifications or other documents prepared by the Owner or Architect. However, if an infringement of a 
copyright or patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the 
loss unless the information is promptly furnished to the Architect. 
 
§ 9.15 Indemnification 
§ 9.15.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, 
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, 
losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the 
Work, provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, 
or to injury to or destruction of tangible property (other than the Work itself) (including loss of use resulting 
therefrom), but only to the extent caused by the negligent acts or omissions of the Contractor, a Subcontractor, 
anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, regardless of whether 
or not such claim, damage, loss, or expense is caused in part by a party indemnified hereunder. Such obligation shall 
not be construed to negate, abridge, or reduce other rights or obligations of indemnity which would otherwise exist 
as to a party or person described in this Section 9.15.1. 
 
§ 9.15.2 In claims against any person or entity indemnified under this Section 9.15 by an employee of the 
Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be 
liable, the indemnification obligation under Section 9.15.1 shall not be limited by a limitation on amount or type of 
damages, compensation or benefits payable by or for the Contractor or Subcontractor under workers’ compensation 
acts, disability benefit acts or other employee benefit acts. 
 
§ 9.15.3 The Contractor’s indemnity obligations under this Paragraph 9.15 shall also specifically include, without 
limitation, all fines, penalties, damages, liability, costs, and expenses (including, without limitation, reasonable 
attorney’s fees) arising out of, or in connection with, any (i) violation of or failure to comply with any law, statute, 
resolution, ordinance, rule, regulation, code, or requirement of a public authority that bears upon the performance of 
the Work by the Contractor, a Subcontractor, or any person or entity for whom either is responsible, (ii) means, 
methods, procedures, techniques, or sequences of execution or performance of the Work, and (iii) failure to secure 
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and pay for permits, fees, approvals, licenses, and inspections, as required under the Contract Documents, or any 
violation of any permit of other approval of a public authority applicable to the Work by the Contractor, a 
Subcontractor, or any person or entity for whom either is responsible. 
 
§ 9.15.4 The Contractor shall indemnify and hold harmless all of the Indemnitees from and against any costs and 
expenses (including reasonable attorneys’ fees) incurred by any of the Indemnitees in enforcing any of the 
Contractor’s defense, indemnity, and hold harmless obligations under this Contract. 
 
 
ARTICLE 10   ARCHITECT 
§ 10.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be 
an Owner’s representative during construction, until the date the Architect issues the final Certificate for Payment. 
The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract 
Documents, unless otherwise modified in writing in accordance with other provisions of the Contract. 
 
§ 10.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents 
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. 
Consent shall not be unreasonably withheld. 
 
§ 10.3 The Architect will visit the site at intervals appropriate to the stage of the construction to become generally 
familiar with the progress and quality of the portion of the Work completed, and to determine in general, if the Work 
observed is being performed in a manner indicating that the Work, when fully completed, will be in accordance with 
the Contract Documents. However, the Architect will not be required to make exhaustive or continuous on-site 
inspections to check the quality or quantity of the Work. The Architect will not have control over, charge of, or 
responsibility for the construction means, methods, techniques, sequences, or procedures, or for safety precautions 
and programs in connection with the Work, since these are solely the Contractor’s rights and responsibilities under 
the Contract Documents. 
 
§ 10.4 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and 
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the 
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, 
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s 
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not 
have control over or charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or 
their agents or employees, or any other persons or entities performing portions of the Work. 
 
§ 10.5 Based on the Architect’s evaluations of the Work and of the Contractor’s Applications for Payment, the 
Architect will review and certify the amounts due the Contractor and will issue Certificates for Payment in such 
amounts. 
 
§ 10.6 The Architect has authority to reject Work that does not conform to the Contract Documents and to require 
inspection or testing of the Work. 
 
§ 10.7 The Architect will review and approve or take other appropriate action upon, the Contractor’s submittals such 
as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents. 
 
§ 10.8 The Architect will interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Contractor. The Architect will make initial decisions 
on all claims, disputes, and other matters in question between the Owner and Contractor but will not be liable for 
results of any interpretations or decisions rendered in good faith. 
 
§ 10.9 The Architect’s decisions on matters relating to aesthetic effect, in connection with administration of the 
Contract, will be final if consistent with the intent expressed in the Contract Documents. 
 
ARTICLE 11   SUBCONTRACTORS 
§ 11.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the 
Work at the site. 
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§ 11.2 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the 
Contract, shall notify the Owner and Architect of the Subcontractors or suppliers proposed for each of the principal 
portions of the Work. The Contractor shall not contract with any Subcontractor or supplier to whom the Owner or 
Architect has made reasonable written objection within ten days after receipt of the Contractor’s list of 
Subcontractors and suppliers. If the proposed but rejected Subcontractor was reasonably capable of performing the 
Work, the Contract Sum and Contract Time shall be increased or decreased by the difference, if any, occasioned by 
such change, and an appropriate Change Order shall be issued before commencement of the substitute 
Subcontractor’s Work. The Contractor shall not be required to contract with anyone to whom the Contractor has 
made reasonable objection. 
 
§ 11.3 Contracts between the Contractor and Subcontractors shall (1) require each Subcontractor, to the extent of the 
Work to be performed by the Subcontractor, to be bound to the Contractor by the terms of the Contract Documents, 
and to assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of 
the Subcontractor’s Work, which the Contractor, by the Contract Documents, assumes toward the Owner and 
Architect, and (2) allow the Subcontractor the benefit of all rights, remedies and redress against the Contractor that 
the Contractor, by these Contract Documents, has against the Owner. 
 
ARTICLE 12   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 12.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate 
agreements. The Owner reserves the right to perform construction or operations related to the Project with the 
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar 
to those of this Contract, including those provisions of the Conditions of the Contract related to insurance and 
waiver of subrogation. 
 
§ 12.2 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and 
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 
Contractor’s activities with theirs as required by the Contract Documents. 
 
§ 12.3 The Owner shall be reimbursed by the Contractor for costs incurred by the Owner which are payable to a 
Separate Contractor because of delays, improperly timed activities, or defective construction of the Contractor. The 
Owner shall be responsible to the Contractor for costs incurred by the Contractor because of delays, improperly 
timed activities, damage to the Work, or defective construction of a Separate Contractor. 
 
§ 12.4 The Contractor shall, as part of the Work, provide for the coordination of work to be performed by each 
separate contractor engaged by the Owner, if any, with the work to be performed by the Contractor or its 
Subcontractors of any tier.  The Contractor shall use its best efforts to cooperate with the Owner and all separate 
contractors, their subcontractors, and any other entity involved in the performance of the Work.  In order to cause 
the Work and any work to be performed by separate contractors to be completed in an expeditious manner, the 
Contractor agrees that it will ensure that such separate contractors have a reasonable opportunity to complete their 
work as and when required. 
 
§ 12.5 If any part of the Work depends on the proper performance of the work of a separate contractor, the 
Contractor shall, prior to proceeding with the Work, promptly report to the Owner any apparent discrepancies or 
defects in such other work that render it unsuitable and prevent the Contractor  from proceeding expeditiously with 
the Work. 
 
§ 12.6 If the Contractor wrongfully causes damage to the Work or the property of the Owner, the Contractor shall 
promptly remedy such damage.  If the Contractor wrongfully causes damage to the work or property of any separate 
contractor, the Contractor shall promptly attempt to settle any resulting dispute or claim with such other contractor. 
 
 
ARTICLE 13   CHANGES IN THE WORK 
§ 13.1 By appropriate Modification, changes in the Work may be accomplished after execution of the Contract. The 
Owner, without invalidating the Contract, may order changes in the Work within the general scope of the Contract 
consisting of additions, deletions, or other revisions, with the Contract Sum and Contract Time being adjusted 
accordingly. Such changes in the Work shall be authorized by written Change Order signed by the Owner, 
Contractor, and Architect, or by written Construction Change Directive signed by the Owner and Architect. Upon 
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issuance of the Change Order or Construction Change Directive, the Contractor shall proceed promptly with such 
changes in the Work, unless otherwise provided in the Change Order or Construction Change Directive. 
 
§ 13.2 Adjustments in the Contract Sum and Contract Time resulting from a change in the Work shall be determined 
by mutual agreement of the parties or, in the case of a Construction Change Directive signed only by the Owner and 
Architect, by the Contractor’s cost of labor, material, equipment, and reasonable overhead and profit, unless the 
parties agree on another method for determining the cost or credit. Pending final determination of the total cost of a 
Construction Change Directive, the Contractor may request payment for Work completed pursuant to the 
Construction Change Directive. The Architect will make an interim determination of the amount of payment due for 
purposes of certifying the Contractor’s monthly Application for Payment. When the Owner and Contractor agree on 
adjustments to the Contract Sum and Contract Time arising from a Construction Change Directive, the Architect 
will prepare a Change Order.  
 
§ 13.3 The Architect will have authority to order minor changes in the Work not involving adjustment in the 
Contract Sum or extension of the Contract Time and not inconsistent with the intent of the Contract Documents. 
Such changes shall be effected by written order and shall be binding on the Owner and Contractor. The Contractor 
shall carry out such written orders promptly. If the Contractor believes that the proposed minor change in the Work 
will affect the Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to 
implement the change in the Work. 
 
§ 13.4 If concealed or unknown physical conditions are encountered at the site that differ materially from those 
indicated in the Contract Documents or from those conditions ordinarily found to exist, the Contract Sum and 
Contract Time shall be equitably adjusted as mutually agreed between the Owner and Contractor; provided that the 
Contractor provides notice to the Owner and Architect promptly and before conditions are disturbed. No adjustment 
in the Contract Time or Contract Sum shall be permitted, however, in connection with a concealed or unknown 
condition that does not differ materially from those conditions disclosed or that reasonably should have been 
disclosed by the Contractor’s (i) prior inspections, tests, reviews, and preconstruction services for the Project, or (ii) 
inspections, tests, reviews, and preconstruction services that the Contractor had the opportunity to make or should 
have performed in connection with the Project. 
 
§ 13.5 Except as permitted in Paragraph 12.1, a change in the Contract Sum or the Contract Time shall be 
accomplished only by a Change Order.  Accordingly, no course of conduct or dealings between the parties, nor 
express or implied acceptance of alterations or additions to the Work, and no claim that the Owner has been unjustly 
enriched by any alteration or addition to the Work, whether or not there is, in fact, any unjust enrichment to the 
Work, shall be the basis of any claim to an increase in any amounts due under the Contract Documents or a change 
in any time period provided for in the Contract Documents. 
 
§ 13.6 Agreement on any Change Order shall constitute a final settlement of all matters relating to the change in the 
Work that is the subject of the Change Order, including but not limited to, all direct and indirect costs associated 
with such change and any and all adjustments to the Contract Sum and the construction schedule. 
 
 
ARTICLE 14   TIME 
§ 14.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing this Agreement 
the Contractor confirms that the Contract Time is a reasonable period for performing the Work. 
 
§ 14.2 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 
the Contract Documents for Substantial Completion of the Work. 
 
§ 14.3 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically 
defined. 
 
§ 14.4 The date of Substantial Completion is the date certified by the Architect in accordance with Section 15.6.3. 
 
§ 14.5 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) changes ordered 
in the Work; (2) by labor disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions not 
reasonably anticipatable, unavoidable casualties, or any causes beyond the Contractor’s control; or (3) by other 
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causes that the Contractor asserts, and the Architect determines, justify delay, then the Contract Time shall be 
extended for such reasonable time as the Architect may determine, subject to the provisions of Article 21. 
 
ARTICLE 15   PAYMENTS AND COMPLETION 
§ 15.1 Schedule of Values 
§ 15.1.1 Where the Contract is based on a Stipulated Sum or the Cost of the Work with a Guaranteed Maximum 
Price pursuant to Section 3.2 or 3.4, the Contractor shall submit a schedule of values to the Architect before the first 
Application for Payment, allocating the entire Stipulated Sum or Guaranteed Maximum Price to the various portions 
of the Work. The schedule of values shall be prepared in the form, and supported by the data to substantiate its 
accuracy required by the Architect. This schedule of values shall be used as a basis for reviewing the Contractor’s 
Applications for Payment. 
 
§ 15.1.2 The allocation of the Stipulated Sum or Guaranteed Maximum Price under this Section 15.1 shall not 
constitute a separate stipulated sum or guaranteed maximum price for each individual line item in the schedule of 
values. 
 
§ 15.2 Control Estimate 
§ 15.2.1 Where the Contract Sum is the Cost of the Work, plus the Contractor’s Fee without a Guaranteed Maximum 
Price pursuant to Section 3.3, the Contractor shall prepare and submit to the Owner a Control Estimate within 14 
days of executing this Agreement. The Control Estimate shall include the estimated Cost of the Work plus the 
Contractor's Fee. 
 
§ 15.2.2 The Control Estimate shall include: 

.1 the documents enumerated in Article 6, including all Modifications thereto; 

.2 a list of the assumptions made by the Contractor in the preparation of the Control Estimate to 
supplement the information provided by the Owner and contained in the Contract Documents; 

.3 a statement of the estimated Cost of the Work organized by trade categories or systems and the 
Contractor's Fee; 

.4 a project schedule upon which the Control Estimate is based, indicating proposed Subcontractors, 
activity sequences and durations, milestone dates for receipt and approval of pertinent information, 
schedule of shop drawings and samples, procurement and delivery of materials or equipment  the 
Owner's occupancy requirements, and the date of Substantial Completion; and 

.5 a list of any contingency amounts included in the Control Estimate for further development of design 
and construction. 

 
§ 15.2.3 When the Control Estimate is acceptable to the Owner and Architect, the Owner shall acknowledge it in 
writing. The Owner's acceptance of the Control Estimate does not imply that the Control Estimate constitutes a 
Guaranteed Maximum Price. 
 
§ 15.2.4 The Contractor shall develop and implement a detailed system of cost control that will provide the Owner 
and Architect with timely information as to the anticipated total Cost of the Work. The cost control system shall 
compare the Control Estimate with the actual cost for activities in progress and estimates for uncompleted tasks and 
proposed changes. This information shall be reported to the Owner, in writing, no later than the Contractor's first 
Application for Payment and shall be revised and submitted with each Application for Payment. 
 
§ 15.2.5 The Owner shall authorize preparation of revisions to the Contract Documents that incorporate the agreed-
upon assumptions contained in the Control Estimate. The Owner shall promptly furnish such revised Contract 
Documents to the Contractor. The Contractor shall notify the Owner and Architect of any inconsistencies between 
the Control Estimate and the revised Contract Documents. 
 
§ 15.3 Applications for Payment 
§ 15.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the 
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under 
Section 15.1, for completed portions of the Work. The application shall be notarized, if required; be supported by all 
data substantiating the Contractor’s right to payment that the Owner or Architect require; shall reflect retainage if 
provided for in the Contract Documents; and include any revised cost control information required by Section 
15.2.4. Applications for Payment shall not include requests for payment for portions of the Work for which the 
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Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others 
whom the Contractor intends to pay. 
 
§ 15.3.2 With each Application for Payment where the Contract Sum is based upon the Cost of the Work, or the Cost 
of the Work with a Guaranteed Maximum Price, the Contractor shall submit payrolls, petty cash accounts, receipted 
invoices or invoices with check vouchers attached, and any other evidence required by the Owner to demonstrate that 
cash disbursements already made by the Contractor on account of the Cost of the Work equal or exceed progress 
payments already received by the Contractor plus  payrolls for the period covered by the present Application for 
Payment, less that portion of the progress payments attributable to the Contractor’s Fee. 
 
§ 15.3.3 Payments shall be made on account of materials and equipment delivered and suitably stored at the site for 
subsequent incorporation in the Work. If approved in advance by the Owner, payment may similarly be made for 
materials and equipment stored, and protected from damage, off the site at a location agreed upon in writing.  
 
§ 15.3.4 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the 
Owner no later than the time of payment. The Contractor further warrants that upon submittal of an Application for 
Payment all Work for which Certificates for Payment have been previously issued and payments received from the 
Owner shall, to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims, 
security interests or other encumbrances adverse to the Owner’s interests. 
 
§ 15.3.5 Partial payments will be made monthly on proper application. Certification will be issued for ninety percent 
(90%) of the amount requested by the Contractor and approved by the Architect to be properly due until at least fifty 
percent (50%) of the Contract amount has been paid. Thereafter, the accumulated retainage will remain at five 
percent (5%) of the Contract amount (including additions, if any) except that should the Contractor at any time fail 
to keep current with the approved progress schedule, certification of ninety percent (90%) shall automatically again 
become effective and shall apply so long as the Contract progress lags behind such progress schedule. 
 
§ 15.4 Certificates for Payment 
§ 15.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue 
to the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines 
is properly due, or notify the Contractor and Owner of the Architect’s reasons for withholding certification in whole 
or in part as provided in Section 15.4.3. 
 
§ 15.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, 
based on the Architect’s evaluations of the Work and the data in the Application for Payment, that, to the best of the 
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the 
Work is in accordance with the Contract Documents, and the Contractor is entitled to payment in the amount 
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract 
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor 
deviations from the Contract Documents prior to completion and to specific qualifications expressed by the 
Architect. However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1) 
made exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed 
construction means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received 
from Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to 
payment; or (4) made examination to ascertain how or for what purpose the Contractor has used money previously 
paid on account of the Contract Sum. 
 
§ 15.4.3 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably 
necessary to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 
15.4.2 cannot be made. If the Architect is unable to certify payment in the amount of the Application, the Architect 
will notify the Contractor and Owner as provided in Section 15.4.1. If the Contractor and the Architect cannot agree 
on a revised amount, the Architect will promptly issue a Certificate for Payment for the amount for which the 
Architect is able to make such representations to the Owner. The Architect may also withhold a Certificate for 
Payment or, because of subsequently discovered evidence, may nullify the whole or a part of a Certificate for 
Payment previously issued, to such extent as may be necessary in the Architect’s opinion to protect the Owner from 
loss for which the Contractor is responsible, including loss resulting from acts and omissions described in Section 
9.2.2, because of 

.1 defective Work not remedied; 



AIA Document A104™ – 2017 (formerly A107™ – 2007). Copyright © 1936, 1951, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 1987, 1997, 2007 and 
2017 by The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and 
International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil 
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 
09:09:49 ET on 03/03/2020 under Order No. which expires on 01/01/0001, and is not for resale. 
User Notes:  (796083255) 

 
20 

 

.2 third-party claims filed or reasonable evidence indicating probable filing of such claims unless 
security acceptable to the Owner is provided by the Contractor; 

.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, 
materials or equipment; 

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

.5 damage to the Owner or a Separate Contractor; 

.6 reasonable evidence that the Work will not be completed within the Contract Time and that the 
unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay; 
or 

.7 repeated failure to carry out the Work in accordance with the Contract Documents. 
 
§ 15.4.4 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 
15.4.3, in whole or in part, that party may submit a Claim in accordance with Article 21. 
 
§ 15.5 Progress Payments 
§ 15.5.1 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the 
Owner, the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to 
the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate 
agreement with each Subcontractor, require each Subcontractor to make payments to sub-subcontractors in a similar 
manner. 
 
§ 15.5.2 Neither the Owner nor Architect shall have an obligation to pay or see to the payment of money to a 
Subcontractor or supplier except as may otherwise be required by law. 
 
§ 15.5.3 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents. 
 
§ 15.5.4 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor 
shall defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s 
fees and litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or 
supplier of any tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the 
Contractor. If approved by the applicable court, when required, the Contractor may substitute a surety bond for the 
property against which the lien or other claim for payment has been asserted. 
 
§ 15.6 Substantial Completion 
§ 15.6.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion 
thereof is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize 
the Work for its intended use. 
 
§ 15.6.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of 
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the 
responsibility of the Contractor to complete all Work in accordance with the Contract Documents. 
 
§ 15.6.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work 
or designated portion thereof is substantially complete. When the Architect determines that the Work or designated 
portion thereof is substantially complete, the Architect will issue a Certificate of Substantial Completion which shall 
establish the date of Substantial Completion; establish responsibilities of the Owner and Contractor for security, 
maintenance, heat, utilities, damage to the Work and insurance; and fix the time within which the Contractor shall 
finish all items on the list accompanying the Certificate. Warranties required by the Contract Documents shall 
commence on the date of Substantial Completion of the Work or designated portion thereof unless otherwise 
provided in the Certificate of Substantial Completion. 
 
§ 15.6.4 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance and consent of surety, if 
any, the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment 
shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents. 
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§ 15.7 Final Completion and Final Payment 
§ 15.7.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon 
receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the Architect 
finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will 
promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and 
belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance 
with the Contract Documents and that the entire balance found to be due the Contractor and noted in the final 
Certificate is due and payable. The Architect’s final Certificate for Payment will constitute a further representation 
that conditions stated in Section 15.7.2 as precedent to the Contractor’s being entitled to final payment have been 
fulfilled. All warranties, guarantees, operational and parts manuals required under or pursuant to the Contract 
Documents shall be assembled and delivered by the Contractor to the Architect as part of the final Application for 
Payment. The final certificate of Payment will not be issued by the Architect until all warranties and guarantees have 
been received and accepted by the Owner. 
 
§ 15.7.2 Final payment shall not become due until the Contractor has delivered to the Owner a complete release of 
all liens arising out of this Contract or receipts in full covering all labor, materials and equipment for which a lien 
could be filed, or a bond satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains 
unsatisfied after payments are made, the Contractor shall refund to the Owner all money that the Owner may be 
compelled to pay in discharging such lien, including costs and reasonable attorneys’ fees. 
 
§ 15.7.3 The making of final payment shall constitute a waiver of claims by the Owner except those arising from 

.1 liens, claims, security interests or encumbrances arising out of the Contract and unsettled; 

.2 failure of the Work to comply with the requirements of the Contract Documents; 

.3 terms of special warranties required by the Contract Documents; or 

.4 audits performed by the Owner, if permitted by the Contract Documents, after final payment. 
 
§ 15.7.4 Acceptance of final payment by the Contractor, a Subcontractor or supplier shall constitute a waiver of 
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of 
the final Application for Payment. 
 
ARTICLE 16   PROTECTION OF PERSONS AND PROPERTY 
§ 16.1 Safety Precautions and Programs 
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs 
in connection with the performance of the Contract. The Contractor shall take reasonable precautions for safety of, 
and shall provide reasonable protection to prevent damage, injury, or loss to 

.1 employees on the Work and other persons who may be affected thereby; 

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the 
site, under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and 

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, 
roadways, structures and utilities not designated for removal, relocation, or replacement in the course 
of construction. 

 
The Contractor shall comply with, and give notices required by, applicable laws, statutes, ordinances, codes, rules 
and regulations, and lawful orders of public authorities bearing on safety of persons and property and their 
protection from damage, injury, or loss. The Contractor shall promptly remedy damage and loss to property caused 
in whole or in part by the Contractor, a Subcontractor, a sub-subcontractor, or anyone directly or indirectly 
employed by any of them, or by anyone for whose acts they may be liable and for which the Contractor is 
responsible under Sections 16.1.2 and 16.1.3. The Contractor may make a claim for the cost to remedy the damage 
or loss to the extent such damage or loss is attributable to acts or omissions of the Owner or Architect or by anyone 
for whose acts either of them may be liable, and not attributable to the fault or negligence of the Contractor. The 
foregoing obligations of the Contractor are in addition to the Contractor’s obligations under Section 9.15. When all 
or a portion of the Work is suspended for any reason, the Contractor shall securely fasten down all coverings and 
protect the Work, as necessary, from injury by any cause. The Contractor shall promptly report in writing to the 
Owner and Architect all accidents arising out of or in connection with the Work that cause death, personal injury, or 
property damage, giving full details and statements of any witnesses. In addition, if death, serious personal injuries, 
or serious damages are caused, the accident shall be reported immediately by telephone or messenger to the Owner 
and the Architect. 
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§ 16.2 Hazardous Materials and Substances 
§ 16.2.1 The Contractor is responsible for compliance with the requirements of the Contract Documents regarding 
hazardous materials or substances. If the Contractor encounters a hazardous material or substance not addressed in 
the Contract Documents, and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or 
death to persons resulting from a material or substance, including but not limited to asbestos or polychlorinated 
biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, 
immediately stop Work in the affected area and notify the Owner and Architect of the condition. When the material 
or substance has been rendered harmless, Work in the affected area shall resume upon written agreement of the 
Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the Contract Sum 
shall be increased in the amount of the Contractor’s reasonable additional costs of shutdown, delay, and start-up. 
 
ARTICLE 17   INSURANCE AND BONDS 
§ 17.1 Contractor’s Insurance 
§ 17.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the 
endorsements, and subject to the terms and conditions, as described in this Section 17.1 or elsewhere in the Contract 
Documents. The Contractor shall purchase and maintain the insurance required by this Agreement from an insurance 
company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is 
located. The Contractor shall maintain the required insurance until the expiration of the period for correction of 
Work as set forth in Section 18.4, unless a different duration is stated below: 
 
«  » 
 
§ 17.1.2 Commercial General Liability insurance for the Project written on an occurrence form with policy limits of not 
less than «  » ($ «  » ) each occurrence, «  » ($ «  » ) general aggregate, and «  » ($ «  » ) aggregate for products-
completed operations hazard, providing coverage for claims including 

.1 damages because of bodily injury, sickness or disease, including occupational sickness or disease, 
and death of any person; 

.2 personal and advertising injury; 

.3 damages because of physical damage to or destruction of tangible property, including the loss of use 
of such property; 

.4 bodily injury or property damage arising out of completed operations; and 

.5 the Contractor’s indemnity obligations under Section 9.15. 
 
§ 17.1.3 Automobile Liability covering vehicles owned by the Contractor and non-owned vehicles used by the 
Contractor, with policy limits of not less than «  » ($ «  » ) per accident, for bodily injury, death of any person, and 
property damage arising out of the ownership, maintenance, and use of those motor vehicles along with any other 
statutorily required automobile coverage. 
 
§ 17.1.4 The Contractor may achieve the required limits and coverage for Commercial General Liability and 
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such 
primary and excess or umbrella insurance policies result in the same or greater coverage as those required under 
Section 17.1.2 and 17.1.3, and in no event shall any excess or umbrella liability insurance provide narrower 
coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only 
through the actual payment by the underlying insurers. 
 
§ 17.1.5 Workers’ Compensation at statutory limits. 
 
§ 17.1.6 Employers’ Liability with policy limits not less than «  » ($ «  » ) each accident, «  » ($ «  » ) each 
employee, and «  » ($ «  » ) policy limit. 
 
§ 17.1.7 If the Contractor is required to furnish professional services as part of the Work, the Contractor shall 
procure Professional Liability insurance covering performance of the professional services, with policy limits of not 
less than «  » ($ «  » ) per claim and «  » ($ «  » ) in the aggregate. 
 
§ 17.1.8 If the Work involves the transport, dissemination, use, or release of pollutants, the Contractor shall procure 
Pollution Liability insurance, with policy limits of not less than «  » ($ «  » ) per claim and «  » ($ «  » ) in the 
aggregate. 
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§ 17.1.9 Coverage under Sections 17.1.7 and 17.1.8 may be procured through a Combined Professional Liability and 
Pollution Liability insurance policy, with combined policy limits of not less than «  » ($ «  » ) per claim and  «  » ($ «  » 
) in the aggregate. 
 
§ 17.1.10 The Contractor shall provide certificates of insurance acceptable to the Owner evidencing compliance with 
the requirements in this Section 17.1 at the following times: (1) prior to commencement of the Work; (2) upon 
renewal or replacement of each required policy of insurance; and (3) upon the Owner’s written request. An 
additional certificate evidencing continuation of liability coverage, including coverage for completed operations, 
shall be submitted with the final Application for Payment and thereafter upon renewal or replacement of such 
coverage until the expiration of the period required by Section 17.1.1. The certificates will show the Owner as an 
additional insured on the Contractor’s Commercial General Liability and excess or umbrella liability policy. 
 
§ 17.1.11 The Contractor shall disclose to the Owner any deductible or self- insured retentions applicable to any 
insurance required to be provided by the Contractor. 
 
§ 17.1.12 To the fullest extent permitted by law, the Contractor shall cause the commercial liability coverage 
required by this Section 17.1 to include (1) the Owner, the Architect, and the Architect’s Consultants as additional 
insureds for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the 
Contractor’s operations; and (2) the Owner as an additional insured for claims caused in whole or in part by the 
Contractor’s negligent acts or omissions for which loss occurs during completed operations. The additional insured 
coverage shall be primary and non-contributory to any of the Owner’s general liability insurance policies and shall 
apply to both ongoing and completed operations. To the extent commercially available, the additional insured 
coverage shall be no less than that provided by Insurance Services Office, Inc. (ISO) forms CG 20 10 07 04, CG 20 
37 07 04, and, with respect to the Architect and the Architect’s Consultants, CG 20 32 07 04. 
 
§ 17.1.13 Within three (3) business days of the date the Contractor becomes aware of an impending or actual 
cancellation or expiration of any insurance required by this Section 17.1, the Contractor shall provide notice to the 
Owner of such impending or actual cancellation or expiration. Upon receipt of notice from the Contractor, the 
Owner shall, unless the lapse in coverage arises from an act or omission of the Owner, have the right to stop the 
Work until the lapse in coverage has been cured by the procurement of replacement coverage by the Contractor. The 
furnishing of notice by the Contractor shall not relieve the Contractor of any contractual obligation to provide any 
required coverage. 
 
§ 17.1.14 Other Insurance Provided by the Contractor 
(List below any other insurance coverage to be provided by the Contractor and any applicable limits.) 
 

Coverage Limits 
    

 
§ 17.2 Owner’s Insurance 
 
§ 17.2.2 Property Insurance 
§ 17.2.2.1 The Contractor shall purchase and maintain, from an insurance company or insurance companies lawfully 
authorized to issue insurance in the jurisdiction where the Project is located, builder’s risk insurance with a 
deductible not to exceed $1000.00 and sufficient to cover the total value of the entire Project on a replacement cost 
basis. The Contractor’s builder’s risk insurance coverage shall be no less than the amount of the initial Contract 
Sum, plus the value of subsequent Modifications and labor performed or materials or equipment supplied by others. 
The builder’s risk insurance shall be maintained until Substantial Completion and thereafter as provided in Section 
17.2.2.2, unless otherwise provided in the Contract Documents or otherwise agreed in writing by the parties to this 
Agreement. This insurance shall include the interests of the Owner, Contractor, Subcontractors, and Sub-
subcontractors in the Project as insureds. This insurance shall include the interests of mortgagees as loss payees. 
 
§ 17.2.2.2 Unless the parties agree otherwise, upon Substantial Completion, the Contractor shall continue the 
insurance required by Section 17.2.2.1 or, if necessary, replace the insurance policy required under Section 17.2.2.1 
with builder’s risk insurance written for the total value of the Project that shall remain in effect until expiration of 
the period for correction of the Work set forth in Section 18.4. 
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§ 17.2.2.3 If the insurance required by this Section 17.2.2 is subject to deductibles or self-insured retentions, the 
Contractor shall be responsible for all loss not covered because of such deductibles or retentions. 
 
§ 17.2.2.4 If the Work involves remodeling an existing structure or constructing an addition to an existing structure, 
the Contractor shall purchase and maintain, until the expiration of the period for correction of Work as set forth in 
Section 18.4, builder’s risk insurance with a deductible not to exceed $1000.00, on a replacement cost basis, 
protecting the existing structure against direct physical loss or damage, notwithstanding the undertaking of the 
Work. The Contractor shall be responsible for all co-insurance penalties. 
 
§ 17.2.2.5 Prior to commencement of the Work, the Contractor shall secure the insurance, and provide evidence of 
the coverage, required under this Section 17.2.2 and, upon the Owner’s request, provide a copy of the insurance 
policy or policies required by this Section 17.2.2. The copy of the policy or policies provided shall contain all 
applicable conditions, definitions, exclusions, and endorsements. 
 
§ 17.2.2.6 Within three (3) business days of the date the Contractor becomes aware of an impending or actual 
cancellation or expiration of any insurance required by this Section 17.2.2, the Contractor shall provide notice to the 
Owner of such impending or actual cancellation or expiration. Unless the lapse in coverage arises from an act or 
omission of the Owner: (1) the Owner, upon receipt of notice from the Contractor, shall have the right to stop the 
Work until the lapse in coverage has been cured by the procurement of replacement coverage by either the 
Contractor or the Owner and (2) the Contract Time and Contract Sum shall be equitably adjusted. The furnishing of 
notice by the Contractor shall not relieve the Contractor of any contractual obligation to provide required insurance. 
 
§ 17.2.2.7 Waiver of Subrogation 
§ 17.2.2.7.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3) 
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for 
damages caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required 
by this Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds 
of such insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the 
individuals and entities identified above from the Architect, Architect’s consultants, Separate Contractors, 
subcontractors, and sub-subcontractors. The policies of insurance purchased and maintained by each person or entity 
agreeing to waive claims pursuant to this Section 17.2.2.7 shall not prohibit this waiver of subrogation. This waiver 
of subrogation shall be effective as to a person or entity (1) even though that person or entity would otherwise have a 
duty of indemnification, contractual or otherwise, (2) even though that person or entity did not pay the insurance 
premium directly or indirectly, or (3) whether or not the person or entity had an insurable interest in the damaged 
property. 
 
§ 17.2.2.8 A loss insured under the Owner’s property insurance shall be adjusted by the Owner as fiduciary and 
made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of 
any applicable mortgagee clause. The Owner shall pay the Architect and Contractor their just shares of insurance 
proceeds received by the Owner, and by appropriate agreements, written where legally required for validity, the 
Architect and Contractor shall make payments to their consultants and Subcontractors in similar manner. 
 
§ 17.2.3 Other Insurance Provided by the Contractor 
(List below any other insurance coverage to be provided by the Owner and any applicable limits.) 
 

Coverage Limits 
    

 
§ 17.3 Performance Bond and Payment Bond 
§ 17.3.1 The Owner shall have the right to require the Contractor to furnish bonds covering faithful performance of 
the Contract and payment of obligations arising thereunder as stipulated in the Contract Documents on the date of 
execution of the Contract. 
 
§ 17.3.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment 
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall 
authorize a copy to be furnished. 
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ARTICLE 18   CORRECTION OF WORK 
§ 18.1 The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of 
the Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated, 
installed, or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of 
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be 
at the Contractor’s expense, unless compensable under Section A.1.7.3 in Exhibit A, Determination of the Cost of the 
Work. If prior to the date of Substantial Completion (for the purposes of this Agreement, a project is substantially 
complete when the Owner can legally take occupancy and use the facility for its intended purpose), the Contractor, a 
Subcontractor, or anyone for whom either is responsible uses or damages any portion of the Work, including, 
without limitation, mechanical, electrical, plumbing, and other building systems, machinery, equipment, or other 
mechanical device, the Contractor shall cause such item to be restored to “like new” condition at no expense to the 
Owner. 
 
§ 18.2 In addition to the Contractor’s obligations under Section 9.4, if, within one year after the date of Substantial 
Completion of the Work or designated portion thereof or after the date for commencement of warranties established 
under Section 15.6.3, or by terms of an applicable special warranty required by the Contract Documents, any of the 
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct 
it promptly after receipt of notice from the Owner to do so unless the Owner has previously given the Contractor a 
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition. 
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the 
Contractor an opportunity to make the correction, the Owner waives the rights to require correction by the 
Contractor. The Owner shall, prior to making any written claim, provide the Contractor with an opportunity to make 
the corrections. 
 
§ 18.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it in 
accordance with Section 8.3. 
 
§ 18.4 The one-year period for correction of Work shall be extended with respect to portions of Work first 
performed after Substantial Completion by the period of time between Substantial Completion and the actual 
completion of that portion of the Work. 
 
§ 18.5 Upon completion of any Work under or pursuant to this Article 18, the one (1) year correction period in 
connection with the Work requiring correction shall be renewed and recommence.  The obligations under Article 18 
shall cover any repairs and replacement to any part of the Work or other property caused by the defective Work. 
 
ARTICLE 19   MISCELLANEOUS PROVISIONS 
§ 19.1 Assignment of Contract 
Neither party to the Contract shall assign the Contract without written consent of the other, except that the Owner 
may, without consent of the Contractor, assign the Contract to a lender providing construction financing for the 
Project if the lender assumes the Owner’s rights and obligations under the Contract Documents. The Contractor shall 
execute all consents reasonably required to facilitate such assignment. 
 
§ 19.2 Governing Law 
The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s 
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal 
Arbitration Act shall govern Section 21.6. 
 
§ 19.3 Tests and Inspections 
Tests, inspections, and approvals of portions of the Work required by the Contract Documents or by applicable laws, 
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities shall be made at an 
appropriate time. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and 
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public 
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect 
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such 
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until 
after bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or 
approvals where building codes or applicable laws or regulations so require. 
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§ 19.4 The Owner’s representative: 
(Name, address, email address and other information) 
 
« Andrew Dilts 
Facilities Director 
525 N Main, Suite 135, Wichita, KS 67202 
Telephone: 316-660-9062 
E-mail: Andrew.Dilts@sedgwick.gov 
 
Tania Cole 
Assistant County Manager 
100 N Broadway, Suite 630, Wichita, KS, 67202 
Telephone: (316) 660-9393 
E-mail: Tania.Cole@sedgwick.gov 
 
 
§ 19.5 The Contractor’s representative: 
(Name, address, email address and other information) 
 
« 
 
§ 19.6 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the 
other party. 
 
ARTICLE 20   TERMINATION OF THE CONTRACT 
§ 20.1 Termination by the Contractor 
If the Architect fails to certify payment as provided in Section 15.4.1 for a period of 30 days through no fault of the 
Contractor, or if the Owner fails to make payment as provided in Section 4.1.3 for a period of 30 days, the 
Contractor may, upon seven additional days’ notice to the Owner and the Architect, terminate the Contract and 
recover from the Owner payment for Work executed, including reasonable overhead and profit, costs incurred by 
reason of such termination, and damages. 
 
§ 20.2 Termination by the Owner for Cause 
§ 20.2.1 The Owner may terminate the Contract if the Contractor 

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials; 

.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective 
agreements between the Contractor and the Subcontractors; 

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 
orders of a public authority; or 

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents. 
 
§ 20.2.2 When any of the reasons described in Section 20.2.1 exists, the Owner, upon certification by the Architect 
that sufficient cause exists to justify such action, may, without prejudice to any other remedy the Owner may have 
and after giving the Contractor seven days’ notice, terminate the Contract and take possession of the site and of all 
materials, equipment, tools, and construction equipment and machinery thereon owned by the Contractor and may 
finish the Work by whatever reasonable method the Owner may deem expedient. Upon request of the Contractor, 
the Owner shall furnish to the Contractor a detailed accounting of the costs incurred by the Owner in finishing the 
Work. 
 
§ 20.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 20.2.1, the Contractor shall 
not be entitled to receive further payment until the Work is finished. 
 
§ 20.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not 
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 
may be, shall be certified by the Architect, upon application, and this obligation for payment shall survive 
termination of the Contract. 

mailto:Andrew.Dilts@sedgwick.gov
mailto:Tania.Cole@sedgwick.gov
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§ 20.3 Termination by the Owner for Convenience 
The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. The Owner 
shall pay the Contractor for Work executed; and costs incurred by reason of such termination, including costs 
attributable to termination of Subcontracts. 
§ 20.3.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. 
 
§ 20.3.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the 
Contractor shall; 
 
§ 20.3.2.1  cease operations as directed by the Owner in the notice; 
 
§ 20.3.2.2  take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; 
 
§ 20.3.2.3  except for Work directed to be performed prior to the effective date of termination stated in the notice, 
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and purchase orders. 
 
§ 20.3.3  Upon such termination, the Contractor shall recover as its sole remedy payment for Work properly 
performed in connection with the terminated portion of the Work prior to the effective date of termination and for 
items properly and timely fabricated off the Project site, delivered, and stored in accordance with the Owner’s 
instructions.  The Contractor hereby waives and forfeits all other claims for payment and damages, including, 
without limitation, anticipated profits.  Owner shall be credited for (i) payments previously made to the Contractor 
for the terminated portion of the work, (ii) claims that the Owner has against the Contractor under the Contract, and 
(iii) the value of the materials, supplies, equipment, or other items that are to be disposed of by the Contractor that 
are part of the Contract Sum. 
 
ARTICLE 21   CLAIMS AND DISPUTES 
§ 21.1 Claims, disputes, and other matters in question arising out of or relating to this Contract, including those 
alleging an error or omission by the Architect but excluding those arising under Section 16.2, shall be referred 
initially to the Architect for decision if the claimant recognizes the claim prior to the date of final payment.  The 
Contractor and Owner shall not be obligated to resolve any claim, dispute or other matters related to the contract by 
mediation or arbitration.  Any reference in the contract documents to mediation or arbitration is deemed void. 
 
§ 21.2 Notice of Claims 
§ 21.2.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 
prior to expiration of the period for correction of the Work set forth in Section 18.2, shall be initiated by notice to 
the Architect within 21 days after occurrence of the event giving rise to such Claim or within 21 days after the 
claimant first recognizes the condition giving rise to the Claim, whichever is later. 
 
§ 21.2.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 
after expiration of the period for correction of the Work set forth in Section 18.2, shall be initiated by notice to the 
other party. 
 
§ 21.3 Time Limits on Claims 
The Owner and Contractor shall commence all claims and causes of action against the other and arising out of or 
related to the Contract in accordance with the requirements of the final dispute resolution method selected in this 
Agreement whether in contract, tort, breach of warranty, or otherwise, within the period specified by applicable law, 
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and 
Contractor waive all claims and causes of action not commenced in accordance with this Section 21.3. 
 
 
§ 21.10 Continuing Contract Performance 
Pending final resolution of a Claim, except as otherwise agreed in writing, the Contractor shall proceed diligently 
with performance of the Contract and the Owner shall continue to make payments in accordance with the Contract 
Documents. 
 
 
ARTICLE 22 Other Conditions or Provisions 
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§ 22.1 Contractor shall observe the provisions of the Kansas Acts Against Discrimination and shall not discriminate 
against any person in the performance of work under the present agreement because of race, religion, color, sex, 
disability, national origin or ancestry. 
 
§ 22.2 In all solicitation or advertisements for employees, Contractor shall include the phrase “equal opportunity 
employer” or a similar phrase to be approved by the Kansas Human Rights Commission. 
 
§ 22.3 If Contractor fails to comply with the manner in which Contractor reports to the Kansas Human Rights 
Commission in accordance with the provisions of K.S.A. 44-1031 and amendments thereto, Contractor shall be 
deemed to have breached the present contract and it may be canceled, terminated, or suspended in whole or in part, 
by Sedgwick County (Owner). 
 
§ 22.4 If Contractor is found guilty of a violation of the Kansas Acts Against Discrimination under a decision of 
order of the Kansas Human Rights Commission which has become final, Contractor shall be deemed to have 
breached the present agreement and it may be canceled, terminated or suspended, in whole or in part, by Sedgwick 
County (Owner). 
 
§ 22.5 Contractor shall include the provisions of the above paragraphs 22.1 through 22.4, inclusively, in every 
subcontract or purchase order so that such provisions will be binding upon such subcontractor or vendor. 
 
This Agreement entered into as of the day and year first written above. 
 
 

       
OWNER (Signature)  CONTRACTOR (Signature) 

« Ryan K. Baty, Chairman 
   Commissioner, Third District 
 »  «  »«  » 
(Printed name and title)  (Printed name and title) 

 
 
 
 
Approved as to Form: 
 
 
_________________________ 
County Counselor 
 
 
 
 
Attest: 
 
 
____________________________ 
Kelly B. Arnold 
County Clerk 
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	A. Bidder: ____________________________________________________.
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