BOARD OF BIDS & CONTRACTS BoCC Meeting Room at 10:00 a.m. May 7, 2015 (2 Items)

AGENDA ITEMS

| 1. | Painted Pavement Marking (R331)Public W | orks |
|----|---|------|
| 2. | COMCARE RemodelFacilities Depart | nent |

BOARD OF BIDS AND CONTRACTS MAY 7, 2015

1. PAINTED PAVEMENT MARKING (R331) -- PUBLIC WORKS <u>FUNDING -- R331 TRAFFIC CNTL-15</u>

(Request sent to two vendors)

| Engineer's Estimate: \$508,200.00 | Traffic Control Services, Inc. | |
|-----------------------------------|--------------------------------|--|
| Painted Pavement Marking | \$428,340.00 | |
| Bid bond | Yes | |
| Acknowledge addenda | Yes | |
| No Bid | Roadsafe Traffic Systems | |

On behalf of Public Works, recommend to accept the bid from Traffic Control Services, Inc. in the amount of \$428,340.00.

This project involves pavement marking for approximately 241 miles of selected county roads.

BOARD OF BIDS AND CONTRACTS MAY 7, 2015

2. COMCARE REMODEL -- FACILITIES DEPARTMENT <u>FUNDING -- PRIMARY INTEG REMODEL</u>

(Request sent to 153 vendors)

RFB #15-0038 SC #8000063582

| | Vogts Construction Co. | Arambula Construction Co., Inc. | Sutherland Builders, Inc. |
|--------------------------------|-------------------------------------|--|-----------------------------------|
| COMCARE Remodel | \$149,768.14 | \$158,750.00 | \$128,700.00 |
| Days to substantial completion | 75 days | 40 days | 75 days |
| Days to final completion | 15 days | 20 days | 15 days |
| Total calendar days | 90 days | 60 days | 90 days |
| Bid bond | Yes | Yes | Yes |
| Acknowledge addendum | Yes | Yes | Yes |
| | Compton Construction Corporation | Snodgrass & Sons Construction Co., Inc. | Dondlinger & Sons Construction |
| COMCARE Remodel | \$116,973.00 | \$157,600.00 | Wildcat Construction |
| Days to substantial completion | 60 days | 60 days | Co., Inc. |
| Days to final completion | 14 days | 15 days | MW Builders |
| Total calendar days | 74 days | 75 days | Conco, Inc. |
| Bid bond | Yes | Yes | Utility Contractors, Inc. |
| Acknowledge addendum | Yes | Yes | Simpson & Associates |
| | Commerce Construction | Walz Harman Huffman | Martin K. Eby |
| | Services, Inc. | Construction, Inc. | Construction Co., Inc. |
| No Bid | Hahner Foreman Harness | McPherson | Greening |
| | | Contractors, Inc. | Construction, Inc. |
| | Evans Building Co., Inc. | LK Architecture, Inc. | Hentzen Contractors |

On behalf of the Facilities Department, recommend to accept the low bid from Compton Construction Corporation in the amount of \$116,973.00.

This project will selectively demolish and remodel interior space in Suite 100 at 1919 N. Amidon Ave. to convert existing rooms to patient exam rooms with sinks.