

3. PRE-CAST REINFORCED CONCRETE BOX AND END SECTIONS - PUBLIC WORKS

FUNDING - PUBLIC WORKS

(Request sent to 13 vendors)

RFB #13-0030 - S/C# N/A

	Qty	OldCastle Precast		Wichita Concrete Pipe Company	
		Unit Cost	Ext Cost	Unit Cost	Ext Cost
Standard RCB Pre-cast Sections					
1. Ea, 12' x 5' x 6'	5	\$3,929.46	\$19,647.30	*\$444.73	*\$13,341.90
Pre-cast RCB Section-Hubguard					
1. Ea, 12' x 5'	2	\$4,138.02	\$8,276.04	\$293.00	\$586.00
2. Ea, 10' x 5'	4	\$3,324.72	\$13,298.88	\$272.00	\$1,088.00
3. Ea, 8' x 4'	4	\$2,135.34	\$8,541.36	\$248.00	\$992.00
Straight Wing Miltred End Sections					
1. Ea, 12' x 5'	2	\$5,204.46	\$10,408.92	\$4,668.38	\$9,336.76
A. Ea, Joint Couplers (galvanized threaded anchors)	8	\$158.31	\$1,266.48	\$147.50	\$1,180.00
Grand Total			\$61,438.98		\$26,524.66
Delivery timeline		4-6 Weeks		End of April	
Acknowledge Addendum		Y		Y	
NO BID		Independent Concrete Pipe Company			

On recommendation of Joe Thomas, on behalf of Public Works, Jennifer Dombaugh moved to **reject all bids submitted**. David Spears seconded the motion. The motion passed unanimously.

* Wichita Concrete Pipe Company mistakenly bid the unit cost for Item 1 at a per "linear foot" price instead of per "each" as requested. Per Kansas Statute #75-6904 (bids with nonjudgmental mistakes), the bidder may either verify the bid as submitted or withdraw it. Wichita Concrete Pipe decided to withdraw their bid.

The bid from OldCastle Precast was quoted much higher than what was budgeted for this purchase.