


**ADDENDUM NO. 2**

**Sedgwick County Project: Stonewater Addition; Paving Improvements Phase 1**

The items contained herein now become a part of the referenced plans and specifications. Please read the following items and acknowledge receipt of this addendum on the Proposal Page Number P-1. **NOTE: THIS ADDENDUM MUST BE ACKNOWLEDGED TO CONSTITUTE A VALID BID.**

***SPECS:***

- Replace SOP-1 with SOP-1R2: Replace quantities for “Common Excavation” and “Compaction of Earthwork (Type B)(MR-90)” to be in correct order.

By:   
\_\_\_\_\_  
Lynn V. Packer, P.E.  
Director of Public Works/County Engineer


**Date: January 2, 2024**

SCHEDULE OF PRICES

**PROJECT: Stonewater Addition; Paving Improvements Phase 1**

**TYPE OF WORK: Asphalt Surfacing and Grading**

Bidding Item	Approx. Quantity	Unit	Unit Price	Amount
Contractor Construction Staking	1	LSUM		
Mobilization	1	LSUM		
Clearing and Grubbing	1	LSUM		
Common Excavation	9,462	C.Y.		
Compaction of Earthwork (Type B)(MR-90)	4,466	C.Y.		
Water (Grading)(Set Price)	1	MGAL	\$ 40.00	
Aggregate Base (Special)(6")	18,326	S.Y.		
Aggregate Shoulder (AB-3)(4")	4,401	S.Y.		
Water (Aggregate Base)(Set Price)	1	MGAL	\$ 40.00	
Plant Mix Asphalt Mixture-Commercial Grade (Base)	3,342	TON		
Plant Mix Asphalt Mixture-Commercial Grade (Surface)	1,595	TON		
Traffic Control	1	LSUM		
Sign (Flat Sheet) (High Performance)	247.01	SF		
Sign Post (1 3/4" Perforated Square Steel Tube)	146	L.F.		
Sign Post (2 1/4" Perforated Square Steel Tube)	24	L.F.		
Sign Post Footing (2" Perforated Square Steel Tube)	48	EACH		
Sign Post (2 LB/FT "U" Steel)	463	L.F.		



In Words:

DOLLARS

\_\_\_\_\_  
Company or Firm Name

\_\_\_\_\_  
BY

\_\_\_\_\_  
TITLE



1/2/2024: Replaced quantities of Common Excavation and Compaction of Earthwork to be in correct order.