

BID OPENING, November 18, 2003

ELECTROMECHANICAL ROTATING SIRENS – EMERGENCY MANAGEMENT FUNDING – PROJECT IMPACT GRANT

(Request for Bid sent to sixteen vendors)

RFB #03-12550

	American Communications	Sentry Siren	Barbeck Communications	Blue Valley Public Safety	Blue Valley Public Safety
5 ea. Electromechanical Sirens, AC/DC control units, Radio controller, Antenna ground plates, 55-foot poles & installation	\$63,653.00	\$74,975.00	\$102,150.00	\$79,545.75	(Including 2-way report back activation) \$86,013.75
Brand/model	Whelen Vortex	Sentry Defender	Federal Signal 2001	Federal Signal 2001	Federal Signal 2001
Delivery Date	150 days ARO	By Dec. 15	60-90 days	4-6 weeks	4-6 weeks
Acknowledged Addendum	Yes	Yes	No	Yes	Yes
	Total Electric	Sims Electric	Phillips Southern	Ka-Comm	Acoustic Technology Inc.
5 ea. Electromechanical Sirens, AC/DC control units, Radio controller, Antenna ground plates, 55-foot poles & installation	\$77,525.00	\$95,415.00	\$80,140.75	\$68,807.76	\$112,230.00
Brand/model	Federal Signal 2001	Edwards EWS II	Federal Signal 2001	American Signal	Soundblaster 3
Delivery Date	5-8 weeks	4-5 weeks	8 weeks ARO	30-60 days	60 days ARO
Acknowledged Addendum	Yes	Yes	Yes	Yes	Yes

BOARD OF BIDS & CONTRACTS, November 26, 2003

ELECTROMECHANICAL ROTATING SIRENS – EMERGENCY MANAGEMENT FUNDING – PROJECT IMPACT GRANT

(Request for Bid sent to sixteen vendors)

RFB #03-12550

	American Communications	Sentry Siren	Barbeck Communications	Total Electric
5 ea. Electromechanical Sirens, AC/DC control units, Radio controller, Antenna ground plates, 55-foot poles & installation	\$63,653.00	\$74,975.00	\$102,150.00	\$77,525.00
Brand/model	Whelen Vortex	Sentry Defender	Federal Signal 2001	Federal Signal 2001
Delivery Date	150 days ARO	By Dec. 15	60-90 days	5-8 weeks
Acknowledged Addendum	Yes	Yes	No	Yes
	Blue Valley Public Safety (Option 1)	Blue Valley Public Safety (Option 2)	Phillips Southern	Ka-Comm
5 ea. Electromechanical Sirens, AC/DC control units, Radio controller, Antenna		(Including 2-way report back activation)		

ground plates, 55-foot poles & installation	\$79,545.75	\$86,013.75	\$80,140.75	\$68,807.76
Brand/model	Federal Signal 2001	Federal Signal 2001	Federal Signal 2001	American Signal
Delivery Date	4-6 weeks	4-6 weeks	8 weeks ARO	30-60 days
Acknowledged Addendum	Yes	Yes	Yes	Yes
	Acoustic Technology Inc. (Option 1)	Acoustic Technology Inc. (Option 2)	Sims Electric (Option 1)	Sims Electric (Option 2)
5 ea. Electromechanical Sirens, AC/DC control units, Radio controller, Antenna ground plates, 55-foot poles & installation	\$95,130.00	\$112,230.00	\$95,415.00	\$94,320.00
Brand/model	Soundblaster 1	Soundblaster 3	Edwards EWS II	Federal Signal 2001
Delivery Date	60 days ARO	60 days ARO	4-5 weeks	4-5 weeks
Acknowledged Addendum	Yes	Yes	Yes	Yes

On the recommendation of Jerry Phipps on behalf of Emergency Management, David Spears moved to **accept the low bid from American Communications for \$63,653.00**. Ron Holt seconded the motion. The motion passed unanimously.