



SEDGWICK COUNTY, KANSAS

DIVISION OF FINANCE

Purchasing Department

604 N. MAIN, SUITE F *WICHITA, KANSAS 67203-3788 *TELEPHONE (316) 383-7494 *FAX (316) 383-7055

**ADDENDUM #2
REQUEST FOR QUOTATION
02-0076**

**DISTRICT ATTORNEY'S OFFICE 1ST FLOOR ANNEX RENOVATION
SEDGWICK COUNTY COURTHOUSE, 525 N. MAIN, WICHITA, KS**

October 8, 2002

This Addendum is hereby made part of the Contract Documents to the same extent as though it were originally included therein. All Contractors, Subcontractors and suppliers are reminded that they shall review and be familiar with all Addendum items (as well as all parts of the Construction Documents) so as to understand the extent of their work and its interrelation with other trades.

- Item 1: Installation of sink in small break room area will be listed as an add alternate in the bid.
- Item 2: Toilet paper holder for men's and women's bathrooms will be provided by Owner.
- Item 3: Abandoned men's restroom will be furred out, sheet rocked, and painted. The carpet or tile will be installed by Owner.
- Item 4: Revised plans were mailed on September 27, 2002 to all who attended the September 9, 2002 pre-bid meeting.
- Item 5: Carpet will be removed and reinstalled by Owner and is not part of this bid.
- Item 6: Fire equipment will remain in their current locations throughout this area.
- Item 7: Bathroom fixtures noted on Revised Plans Detail #3 will be used in the men and women's restrooms.
- Item 8: Vestibule work will need to be coordinated with DA staff in order to provide maximum security for the office during remodel.
- Item 9: Contractor will use Security Center entrance (North dock entrance) as construction entrance.
- Item 10: The lamps in the light fixtures will be replaced by Owner.
- Item 11: Patch wall at vestibule where storefront is removed.

END ADDENDUM NUMBER TWO

cc: Iris Baker, Purchasing Director
Stephanie Knebel, Manager, Facility Project Services
Jeanette Clary, District Attorney's Office
Mike Seiwert, Architect