



RFP-03-0041

DATE: October 16, 2003
TO: All Bidders
RE: Munger Building First Floor Renovation
WDM Job No. 02111
FROM: Wilson Darnell Mann P.A.
105 North Washington
Contact: Mike Seiwert
Wichita, KS 67202
Tel: (316) 262-4700 Fax: (316) 262-0002

ADDENDUM #3

This Addendum is hereby made part of the Contract Documents to the same extent as though it were originally included therein. All contractors, subcontractors and suppliers are advised of the following:

ARCHITECTURAL

Item 1 Ignore the door hardware schedule in Addendum No. 2. The attached door schedule shows doors 100 and 102 being deleted from set one.

END OF ADDENDUM #3

Respectfully Submitted,
Wilson Darnell Mann P.A.

Mike Seiwert
Project Architect

cc: Paula Downs, Project Manager, Facility Project Services
Iris Baker, Purchasing Director
All Bidders per Pre-Bid Sign-In sheet.

02111 MUNGER BUILDING 1st FLOOR RENOVATION08711**FINISH HARDWARE SCHEDULE****Set 1**

1 ea. Sgl. Door 101, 106, 110, 111, 113

Each to Receive:

3 ea. Butts	BB1279-10B-4½ x 4½ Ball Tip	Hager
1 ea. Lock	7070 DB - Durango	Emtek
1 ea. Stop	441-10B	Rockwood

Set 2

1 ea. Sgl. Door 103, 104

Each to Receive:

3 ea. Butts	BB1279-10B-4½ x 4½	Hager
1 ea. Push/Pull	70C x 110 x 70C - 10B	Rockwood
1 ea. Closer	8501-690	Norton
1 ea. Stop	406-10B	Rockwood
3 ea. Silencers	608	Rockwood

Set 3

1 ea. Pair Doors 105

Pair to Receive:

6 ea. Butts	BB1279-10B-4½ x 4½ Ball Tip	Hager
1 ea. Lock	7070 DB - Durango	Emtek
2 ea. Flush Bolts	555-10B	Rockwood
2 ea. Silencers	608	Rockwood

Set 4

1 ea. Sgl. Door 107, 112

Each to Receive:

3 ea. Butts	BB1279-10B-NRP-4½ x 4½	Hager
1 ea. Exit Device	XX-R-LE-Avalon-10B	Monarch
1 ea. Rim Cylinder	20-022-613	Schlage
1 ea. Closer	PR8501-690	Norton
1 ea. Stop	406-10B	Rockwood
1 set Gasket	S88D	Pemko