

**BID OPENING JANUARY 29, 2013**

**2. ADA SIDEWALK & BUILDING UPGRADES - DEPARTMENT OF CORRECTIONS**

**FINDING -- DEPARTMENT OF CORRECTIONS**

(Request sent to 37 vendors)

RFB #12-0142

	Sky Contracting Company, Inc	Caro Construction	Walz Harman Huffman
1. Base Bid	\$32,445.00	\$37,688.00	\$34,800.00
2. Days to Substantial Completion	50	90	80
3. Days to Final Completion	14	10	15
Total days	64	100	95
Acknowledge Addendum	Y	Y	Y
Bid Bond	Y	Y	Y
	Van Asdale Construction, LLC	B & F Fabrication	Icon Structures
1. Base Bid	\$53,000.00	no bid	no bid
2. Days to Substantial Completion	90		
3. Days to Final Completion	10		
Total days	100		
Acknowledge Addendum	Y		
Bid Bond	Y		