

BID OPENING FEBRUARY 9, 2016

2. ADULT DETENTION FACILITY BOOKING RESTROOM AND INTAKE SHOWER -- FACILITIES DEPARTMENT
FUNDING -- FACILITIES DEPARTMENT

(Request sent to 72 vendors)

RFB 16-0011

	VanAsdale Construction	Tru-Building Inc
Days to Substantial completion	90	21
Days to Final completion	10	2
Total Calendar Days	100	23
LS, Base Bid	\$22,400.00	\$19,967.00
Bid Bond	Y	Y
No Bid	Dondlinger Construction	Greening Construction
	Wildcat Construction	Mauler Engineering