ADDENDUM NO. 1

Sedgwick County Project: 2016 Hot In-Place Asphalt Recycled Pavement (R175-M)

The items contained herein now become a part of the referenced plans and specifications. Please read the following items and acknowledge receipt of this addendum on the Proposal Page Number P-1. NOTE: <u>THIS ADDENDUM MUST BE ACKNOWLEDGED TO CONSTITUTE A VALID BID.</u>

SPECS:

Replace Sheet SOP-1 with SOP-1R

David C. Spears, P.E.

Director of Public Works/County Engineer

Date: March 9, 2016

SCHEDULE OF PRICES

Project: 2016 Hot In-Place Asphalt Recycled Pavement (R175-M)

Type of Work: Hot In-Place Asphalt Recycled Pavement, High Density Mineral Bond, Pavement Marking

Approx.				
Items	Quantity	Unit	Unit Price	Amount
Surface Recycling (2")	107,091	Sq. Yds.		
Asphalt Rejuvinating Agent	32,127	Gal.		
High Density Mineral Bond	107,091	Sq. Yds.		
Pavement Marking (Paint) (White) (4")	81,376	Lin.Ft.		
Pavement Marking (Paint) (Yellow) (4")	29,952	Lin.Ft.		
Pavement Marking Removal	3,300	Lin.Ft.		
Traffic Control	1	L.S.		
Traffic Control (HDMB)	1	L.S.		
,				
	(GRAND T	OTAL.	
			0 11 12	
				DOLLARS
	Company o	r Firm Na	me	
	BY			
	<u> </u>			_

TITLE