2. FULL SIZE 1/2 TON EXTENDED CAB PICK-UP TRUCK-- FLEET MANAGEMENT

FUNDING -- 1/2 Ton Extended cab pick-up

(Request sent to 105 vendors)

RFB #13-0078 S/C 8000019087

| | | Andy Mohr Truck Center | | Don Hattan Chevrolet, Inc. | | Shawnee Mission Ford | |
|--------------------------------------------------------------------------|-----|------------------------------|-------------------|-------------------------------|-------------------|----------------------------------|-------------------|
| | QTY | Unit Price | Extended Price | Unit Price | Extended Price | Unit Price | Extended Price |
| 1. Ea, Full Size 1/2 Ton Extended Cab Pick-Up Truck | 1 | \$22,144.44 | \$22,144.44 | \$22,650.00 | \$22,650.00 | \$19,508.00 | \$19,508.00 |
| Make/Model | | 2013 Ford F-150 XL | | Chevy 1500 Double Cab 2WD | | 2013 Ford F150 Super Cab 4x10 | |
| 2. Ea, Manuals: Paper or CDROM | 1 | | \$450.00 | | \$0.00 | | \$177.00 |
| Grand Total | | | \$22,594.44 | | \$22,650.00 | | \$19,685.00 |
| Delivery Date | | NA | | 60-90 days | | 90-120 days | |
| Acknowledged Addendums | | Ν | | Y | | 1-Y, 2-N | |
| | | Rusty Eck Ford (Option 1) | | Rusty Eck Ford* (Option 2) | | | |
| | QTY | Unit Price | Extended Price | Unit Price | Extended Price | | |
| Ea, Full Size 1/2 Ton Extended Cab Pick-Up Truck | 1 | \$19,297.00 | \$19,297.00 | \$18,567.00 | \$18,567.00 | | |
| Make/Model | | Ford F150 Super Cab | | Ford F150 Super Cab | | | |
| 2. Ea, Manuals: Paper or CDROM | 1 | | \$170.00 | | \$170.00 | | |
| Grand Total | | | \$19,467.00 | | \$18,737.00 | | |
| Delivery Date | | 8-10 weeks | | 8-10 weeks | | | |
| Acknowledged Addendums | | Y | | Y | | | |
| NO BID | | CMW, Inc. | | Kansas City Peterbilt | | | |
| | | Northcutt, Inc. | | The Victor L. Phillips, Co. | | | |
| | | Custom Truck & Equipment | | MHC Kenworth-Wichita | | | |

*Does not meet specification.

Recommendation is to accept the lowest responsible bid from Rusty Eck Ford (Option 1), in the amount of \$19,467.00

This is a replacement vehicle for Lake Afteron and has been identified as a total loss and funded by Risk Management.