

BOARD OF BIDS AND CONTRACTS JULY 17, 2014

**1. ADA UPDATES - WORK RELEASE FACILITY -- FACILITIES DEPARTMENT
FUNDING --COMPLIANCE WITH ADA-2011**

(Request sent to 54 vendors)

RFB #14-0057 S/C 800044291

	Van Asdale Construction, LLC
ADA Updates	\$79,000.00
Days to substantial completion	90
Days to final completion	10
Total calendar days	100
Bid bond	Yes
Acknowledge addendum	Yes
No Bid	Briggs Basement Foundation Repair, Inc.
	Encore Construction, LLC
	Roof Mechanics, Inc.
	Schwindt Remodeling
	Summit Roofing and Remodeling
	Bauer & Son Construction Company, Inc.
	Winter Roofing & Remodeling
	Rogers Contracting Group
	Cherokee Construction, Inc.
Sutherland Builders, Inc.	

On the recommendation of Kimberly Evans, on behalf of the Facilities Department, Linda Kizzire moved to **accept the bid from Van Asdale Construction, LLC in the amount of \$79,000.00.** Tim Kaufman seconded the motion. The motion passed unanimously. David Spears joined the meeting at 10:03 a.m.

This project consists of ADA Upgrades to the Work Release Facility, located at 701 W. Harry.

This bid falls within budget for the project. Van Asdale Construction, LLC has worked on many construction projects for county facilities and is currently one of the on-call vendors for remodeling services.

Several vendors were contacted to see why they did not submit a bid and the majority stated they were currently working on projects and were not able to commit to taking on this project due to their current workload.