1. ON-CALL CONCRETE AND PAVING -- FACILITIES DEPARTMENT <u>FUNDING -- FACILITIES DEPARTMENT</u>

(Request sent to 98 vendors)

RFB #15-0061 Contract

	Unit of	Cornejo & Sons, LLC	PPJ Construction, Inc.	
CONCRETE	Measure		,	
1. 4" thick concrete removal				
1a. Less than 200 SF	square feet	\$10.00	\$2.00	
1b. 200 SF to less than 2,000 SF	square feet	\$4.00	\$1.50	
1c. 2,000 SF or more	square feet	\$2.90	\$1.00	
2. 6" thick concrete removal	square reer	\$2.90	\$1.00	
2a. Less than 200 SF	square feet	\$10.40	\$2.10	
2b. 200 SF to less than 2,000 SF	square feet	\$4.30	\$1.60	
2c. 2,000 SF or more	square feet	\$3.20	\$1.00	
3. 8" thick concrete removal	square reer	\$3.20	\$ 1.2 0	
3a. Less than 200 SF	square feet	\$10.90	\$2.40	
3b. 200 SF to less than 2,000 SF	square feet	\$4.50	\$2.00	
3c. 2,000 SF to less than 2,000 SF 3c. 2,000 SF or more	square feet	\$3.60	\$2.00	
4. 4" thick concrete installation	square reer	\$3.00	\$ 1. 00	
4a. Less than 200 SF	square feet	\$12.00	\$6.00	
4a. Less than 200 SF 4b. 200 SF to less than 2,000 SF	square feet	\$8.75	\$5.50	
40. 200 SF to less than 2,000 SF 4c. 2,000 SF or more	square feet	\$4.50	\$3.30	
5. 6" thick concrete installation	square reer	\$4.30	\$4. 00	
5a. Less than 200 SF	square feet	\$13.00	\$6.50	
5b. 200 SF to less than 2,000 SF	square feet	\$9.00	\$5.70	
5c. 2,000 SF or more	square feet	\$9.00	\$5.00	
6. 8" thick concrete installation	square reer	φ5.55	\$5.00	
6a. Less than 200 SF	square feet	\$13.50	\$6.75	
6b. 200 SF to less than 2,000 SF	square feet	\$9.25	\$6.00	
6c. 2,000 SF or more	square feet	\$5.70	\$5.75	
7. Curb/gutter removal	square reer	\$5.70	\$3.15	
7a. Less than 150 LF	linear feet	\$20.00	\$4.00	
7b. 150 LF or more	linear feet	\$15.00	\$3.50	
8. Curb/gutter installation	linear reet	\$15.00	\$3.30	
8a. Less than 150 LF	linear feet	\$35.00	\$16.00	
8b. 150 LF or more	linear feet	\$28.00	\$3.00	
		\$28.00	\$800.00 ea. for	
9. ADA compliant curb ramp with truncate dome pavers		no bid	whole ramp	
10. Truncated dome pavers 2' x 4' area in existing sidewalk		no bid	\$300.00 ea. for	
			whole 2' x 4'	
11. Truncated dome pavers 2' x 4' area in new sidewalk		no bid	\$300.00 ea. for	
			whole 2' x 4'	
12. Ad hoc rate per employee	hour	\$29.50	\$25.00	
13. Ad hoc material mark-up	percentage	20%	\$25.00 50%	

BOARD OF BIDS AND CONTRACTS JUNE 25, 2015

	Unit of	Cornejo & Sons, LLC	PPJ Construction, Inc.
PAVEMENT	Measure		· · · · ·
14. Crack cleaning and repair 1/4" to 1"			
14. Less than 150 LF	linear feet	\$12.00	\$3.00
14a. Less than 150 LF 14b. 150 LF or more	linear feet		
	linear feet	\$3.50	\$2.00
15. Sealant	C (¢7.50	¢0.00
15a. Less than 200 SF	square feet	\$7.50	\$0.99
15b. 200 SF to less than 2,000 SF	square feet	\$3.50	\$0.50
15c. 2,000 SF or more	square feet	\$0.90	\$0.15
16. 6" thick removal			
16a. Less than 200 SF	square feet	\$7.00	\$2.00
16b. 200 SF to less than 2,000 SF	square feet	\$6.00	\$1.75
16c. 2,000 SF or more	square feet	\$3.00	\$1.00
17. 8" thick removal			-
17a. Less than 200 SF	square feet	\$7.50	\$2.20
17b. 200 SF to less than 2,000 SF	square feet	\$6.25	\$2.00
17c. 2,000 SF or more	square feet	\$4.00	\$1.20
18. 6" thick installation			
18a. Less than 200 SF	square feet	\$7.50	\$5.00
18b. 200 SF to less than 2,000 SF	square feet	\$6.50	\$4.70
18c. 2,000 SF or more	square feet	\$5.00	\$4.00
19.8" thick installation			•
19a. Less than 200 SF	square feet	\$8.00	\$7.00
19b. 200 SF to less than 2,000 SF	square feet	\$7.00	\$6.00
19c. 2,000 SF or more	square feet	\$5.25	\$5.25
20. Ad hoc rate per employee	hour	\$29.50	\$25.00
21. Ad hoc material mark-up	percentage	20.00%	30.00%
22. Concrete parking block, installed	each	\$80.00	\$50.00
STRIPING			· · ·
23. Hourly Rate, per employee		\$29.50	\$25.00
24. Cost + Material mark-up		15%	\$70 for 5 gal. pail
25. Profit margin for subcontracted work		15%	30%
No Bid	Wildcat Construction	Barkley Construction	L M Merriman, LLC
	Brad Murray, Inc.	D V Vital Masonry and Stone, Inc.	Snodgrass & Sons Construction Co., Inc.
	V-J Construction	Pave the Way	James Voegeli Construction Inc.

On the recommendation of Kristen McGovern, on behalf of the Facilities Department, Linda Kizzire moved to accept the overall low bid from PPJ Construction, Inc. and establish contract pricing for two (2) years with two (2) one (1) year options to renew. Tim Kaufman seconded the motion. The motion passed unanimously.

Rob Lawrence, Project Services and Kristen McGovern, Purchasing met with PPJ Construction, Inc. to discuss submitted pricing and scope of work since there were significant differences in the bids. Both Purchasing and Project Services agree that PPJ Construction, Inc. will be able to fulfill the requirements of this contract. All references were checked and verified by Purchasing.

Question: How long has PPJ Construction, Inc. been in business? PPJ Construction, Inc. has been in business since 2003.

Question: Why were there only two bids submitted? The bid was sent to 98 vendors and we only received two responses. Several vendors stated that our on-call work is too small in scope to be worth their time to submit a bid.

Question: Would Cornejo & Sons, LLC be available to call if PPJ Construction, Inc. was unavailable? There is no need to have two vendors on-call for this type of work. We feel PPJ Construction, Inc. will be available when needed.