Sedgwick County Courthouse - 1% Floor Traffic Court Remodel

INVITATION FOR BIDS

PROJECT: Sedgwick County Courthouse - 1st Floor Traffic Court Remodel
525 N. Main St., Ste. 107
Wichita, KS 67203

COUNTY BID NUMBER: 21-0038

PRE-BID MEETING:
A pre-bid meeting will be held on site. Bidders are to meet at 525 N. Main St., Ste. 107, Wichita, Kansas
67203 beginning at 10:00 a.m. CDT on Thursday, May 20, 2021.

Attendance is not mandatory; however, this will be the only time to meet directly with County staff and the
architect to answer questions concerning this project. General contractors are encouraged to have their
subcontractors attend this meeting to view the site conditions.

Bidders are encouraged to examine bidding documents as early as possible. In order to ensure each
bidder has the most current information for bidding there is an established date and time for last
guestions to be asked. Bidders requiring clarification or interpretation of the Bidding Documents
shall make such requests, in writing only, to Lee Barrier, Purchasing Agent, at
lee.barrier@sedgwick.gov no later than 5:00 p.m. CDT on Friday, May 28, 2021.

RESPONSES TO INVITATION FOR BID:

Responses will be received in the Sedgwick County Purchasing Department, located in the Finance
Department, Main Courthouse, 525 N. Main Street, Suite 823, Wichita, Kansas, 67203, until 1:45 p.m.
CDT on Tuesday, June 8, 2021. Late Bids will not be accepted and will not be considered for award
recommendation.

BID RESPONSES WILL BE OPENED AT: 2:00 p.m. CDT on Tuesday, June 8, 2021.

This meeting will be held in the Finance Department, Main Courthouse, 525 N. Main, Suite 823, Wichita,
Kansas, 67203. All interested parties are invited to attend this meeting, as bids/responses will be
received, publicly opened and read aloud.

After review and appropriate approval, a contract will be awarded to the lowest responsive, responsible
and best bidder meeting specifications and appropriately licensed to do the specified work outlined in
these documents.

Plans and specifications are available in electronic form only and may be downloaded by clicking
the following link, Sedgwick County Construction Projects. Company information will be
collected to generate a plan holder’s list which will be updated weekly and available at the
Sedgwick County Courthouse - 1st Floor Traffic Court Remodel section of the current RFP/RFQ
page. Plans are available for viewing only in the County Clerk’s office, Main Courthouse, 525 N. Main,
Second Floor, Wichita, Kansas, 67203.

There will be NO Bid Document Deposit for this set of Documents.

A RECOMMENDATION FOR CONTRACT AWARD:

will be made to the Board of Bids and Contracts at its regular meeting at 10:00 a.m. CDT on June 17,
2021, generally held in the County Commission Meeting Room located at 525 North Main, Third Floor,
Wichita, Kansas, 67203, although this date or location could change.

CONTRACT AWARD:
Board of County Commissioners will consider award on Wednesday, June 23, 2021, although this date
could change.

PROJECT SCOPE:
The Sedgwick County Courthouse first floor will encompass roughly 8,692 SQ/FT of renovated space.
Within the renovation area they will gain a traffic court room, meeting space for the district attorney’s and
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the public, as well as the district attorney’s and the defense attorney’s. New office space for the judge,
treasurer, and district attorney groups, including one private restroom and one shared unisex restroom.
The Courthouse Police Department will relocate across the hall from their current location. In the existing
link will be new male and female holding cell that includes one shared unisex restroom.

BIDDING DOCUMENTS:

1. Complete sets of Bidding Documents shall be used in preparing Bids.

2. Neither the Owner nor the Architect/Engineer assumes any responsibility for errors or
misinterpretations resulting from the use of incomplete sets of Bidding Documents.

3. The Owner or Architect/Engineer, in making copies of the Bidding Documents available, do so
only for the purpose of obtaining Bids on the work and do not confer a license or grant for any
other use.

4. Bids shall include furnishing all labor, materials, equipment and performing the work for the
above-described Project in strict accordance with the Bidding Documents and any Addenda.

DURING BIDDING PERIOD:
Inquiries regarding Bid Documents, Bid/Selection process or any requests for information about this
specific project shall be directed in writing only to:

Lee Barrier, Purchasing Agent

525 North Main Street, Suite 823

Wichita, KS 67203

Telephone: (316) 660-7258 Fax: (316) 383-7055
E-mail: lee.barrier@sedgwick.gov

All contact concerning this solicitation shall be made through the Purchasing Department.
Bidders shall not contact county employees, department heads, using agencies, evaluation committee
members or elected officials with questions or any other concerns about the solicitation. Questions,
clarifications and concerns shall be submitted to the Purchasing Department in writing. Failure to
comply with these guidelines may disqualify the Bidder’s response.

OWNER’'S REPRESENTATION:
Owner’s Representative for the duration of the Project:

Valerie Kaster, Project Services Manager

271 W. 3" Street, Suite 325

Wichita, Kansas 67202

Telephone: (316) 660-9080 Fax: (316) 660-9868
E-mail: valerie.kaster@sedgwick.gov

Architect’'s Representative:

Justin Graham

SJCF Architecture

Emprise Center

257 N. Broadway

Wichita, Kansas 67202
Telephone: (316) 684-0171
E-mail: jgraham@sijcf.com

BIDDER’S REPRESENTATION:
In order to induce the Owner to accept their Bid, in addition to and not in lieu of any other representations

and warranties contained in the Bidding Documents, the Bidder represents and warrants the following to
the Owner:
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10.

11.

The Bidder and their subcontractors are financially solvent and possess sufficient working capital
to complete the work, and perform all obligations hereunder.

The Bidder is able to provide the plant, tools, materials, supplies, equipment, and labor required
to complete the work and perform the Bidder’s obligations hereunder.

The Bidder will be authorized to do business in the State of Kansas, and will be properly licensed
to do this work.

The Bid and execution of the Bidding Documents and the Bidder’s performance thereunder are
within the Bidder’s duly authorized powers.

The Bidder has made an exhaustive study of the Bidding Documents; understands the terms and
provisions thereof; and has sought or will timely seek any and all necessary clarifications prior to
submitting the Bid; and that the Bid is made in accordance with the foregoing.

The Bidder has visited the Project and is completely familiar with the local and special conditions
under which the work is to be performed and has correlated such knowledge with the
requirements of the Bidding Documents.

The Bid is based upon the approved materials, systems and equipment described in the Bidding
Documents without exception, including all warranties, coordination and components required to
perform the work.

The Bidder certifies that their Bid is submitted without collusion, fraud, or misrepresentation as to
other Bidders, so that all Bids for the Project result from a free, open and competitive bidding
environment.

The Bidder possesses a high level of experience and expertise in the business administration,
management, and superintendence of projects of the size, complexity and nature of this particular
Project, and that the Bidder will work with the care, skill and diligence of such a contractor.

The Bidder acknowledges that the Owner is relying upon this Bidder’s skill and experience in
connection with the work being bid herein.

That complete sets of Bidding Documents were used in the preparation of the Bid and that neither
the Owner nor the Architect is responsible for errors or misinterpretations resulting from the use
of incomplete sets of such Documents.

The foregoing warranties are in addition to, and not in lieu of (A) any and all other liability imposed upon
the Contractor by law with respect to the Contractor’s duties, obligations and performance of the work and
(B) any and all other warranties, representations and certifications made in the Bidding Documents. The
Contractor’s liability hereunder shall survive the Owner’s final acceptance of and payment for the work.
All representations and warranties set forth herein and in the Contract Documents shall survive the final
completion of the work or the earlier termination of this Agreement.

Bid Guarantee:

1.

2.

Bid Security is required in the amount of at least 5% of the bid plus all additional alternates. In
case of multiple prices in a bid or alternate, write for the maximum possible contract amount.

Bid Security can be in the form of a certified or Cashier’'s Check or Bid Bond acceptable to
Sedgwick County. Checks are to be made payable to the Sedgwick County Clerk and drawn on a
solvent Kansas bank or trust company. These checks or bonds will be retained by Sedgwick
County until the purchase contract has been awarded.

Bid Bonds shall be written by a bonding agency approved by the United States Treasury
Department and licensed to do business in the State of Kansas.

Bid Bonds shall be submitted on AIA Document A310, latest edition, as issued and approved by
the American Institute of Architects.

Bid Security will be retained by the Sedgwick County Clerk until the Contract for the Project has
been completed and is a guarantee that if awarded the Contract, the Bidder will enter into a
contract and give bonds as required. In the event the successful Bidder fails to consummate a
signed Contract, through no fault of the Owner, Bid Security shall be retained by the Owner as
liquidated damages and not as a penalty.

Sedgwick County reserves the right to retain the Bid Security of the three (3) lowest Bidders until
the successful Bidder has entered into a Contract or until 60 days after Bid opening, whichever is
the shorter. All other Bid Securities will be returned as soon as practicable.
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Sedgwick County is desirous of allowing as many Kansas vendors as possible the opportunity to
participate, including minority owned, woman owned and small businesses, in the roles of general
contractors and subcontractors. If your company does not fall into either of these categories, your efforts
to contract with vendors who fall in these categories are appreciated.

General Contractor will be required to maintain a subcontractor worksheet throughout the project and will
submit the worksheet to County staff at anytime requested but shall submit the worksheet at the
completion of project.

END OF INVITATION FOR BIDS
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INSTRUCTIONS TO BIDDERS

PROJECT: Sedgwick County Courthouse - 1st Floor Traffic Court Remodel
525 N. Main St., Ste. 107
Wichita, KS 67203

COUNTY BID NUMBER: 21-0038

ARCHITECT: Justin Graham
SJCF Architecture
Emprise Center
257 N. Broadway,
Wichita, Kansas 67202

Bids shall be made in accordance with these Instructions to Bidders:

A. Responses to this invitation will be accepted only from General Contractors who are licensed to
do business in Sedgwick County.

B. Applications will also be accepted from General Contractors who have applied to receive a
reciprocal license.

C. A copy of General Contractor’s Certificate of Insurance will be required to be submitted with the
Bid at the time the bids are due. Insurance policy will be due from the successful contractor as
part of the required documents prior to issuance of the notice to proceed.

D. Bidding Documents shall include the Invitation for Bids, Bid Form, construction drawings,
proposed Contract Documents, including any Addenda issued prior to receipt of Bids,
supplemental information and any additional information requested.

E. Bids must be on a lump sum basis and shall be the Contract Amount.

F. Bidder Qualifications: For the duration of the project, all Prime Bidders shall be located within
Sedgwick County, Kansas or establish an office in Sedgwick County, Kansas, and may be
required by the Owner to furnish information to support the Bidder’s capability to fulfill the
Contract if awarded the Contract. Such information does not need to be submitted with the Bid,
but may be requested at the Owner’s option. Such information may include, but not be limited to,
the following:

1. Proof of registration with the Kansas Director of Taxation by non-resident Bidders (K.S.A.
79-1009).

2. Proof of registration with the Kansas Secretary of State by foreign corporations.

3. List of projects of similar size and type the Bidder has constructed or in which the Bidder
has been engaged in a responsible capacity.

4. Evidence the Bidder maintains a permanent place of business.

5. A current financial statement.

Examination:

1. BEFORE SUBMITTING A BID, each Bidder shall examine carefully all documents pertaining to
the work and visit the site to fully inform himself of the condition of the site and the conditions and
limitations under which the work is to be performed.

2. SUBMISSION OF A BID will be considered presumptive evidence that the Bidder has fully
informed himself of the conditions of the site, requirements of the Contract Documents, and of
pertinent national, state and local codes and ordinances, and that the Bid made allowances for all
conditions, requirements and contingencies.
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In reviewing these Documents, it is evident that certain information, if disclosed to the public, may
jeopardize the security of Sedgwick County, and appropriate measures will be taken to maintain
confidentiality.

In order to ensure each bidder has the most current information for bidding there is an
established date and time for last questions to be asked. Bidders requiring clarification or
interpretation of the Bidding Documents shall make such requests, in writing only, to the
Purchasing Agent no later than 5:00 p.m. CDT on Friday, May 28, 2021.

Samples shall be submitted by the above referenced deadline to permit evaluation and
notification of Bidders.

Any interpretation, correction or change of the Bidding Documents will be made by written
Addenda. Interpretations, corrections, or changes of the Bidding Documents made in any other
manner will not be binding, and Bidders shall not rely upon such interpretations, corrections, and
changes.

Addenda:

1.

2.

DISCREPANCIES OR OMISSIONS in the documents will be clarified in the form of an electronic
Addendum and will be posted on the County web site. Bidders finding discrepancies, omissions,
or who are in doubt as to the meaning of any portion of the Contract Documents, should
immediately request an interpretation from the Senior Purchasing Agent. In response, an
Addendum will be issued and the contractor shall rely solely on information contained in the
written Addenda about said discrepancy or omission. Neither the Architect nor the Owner will
be responsible for any other form of instructions or interpretations given to the contractor,
either verbal or written.

ADDENDA received by Bidders shall be acknowledged by same on their Bid Form.

Substitutions:

1.

Each Bidder represents that their Bid is based upon materials and equipment described in the
Bidding Documents.

No substitution will be considered unless written request has been submitted to the Purchasing
Agent and the Architect, in duplicate, for approval by 5:00 p.m. CDT on Friday, May 28, 2021.
Each such request shall include a complete description of the proposed substitute, drawings,
cuts, performance or test data, or information necessary for a complete evaluation. If the Architect
approves any proposed substitution, such approval will be set forth in an Addendum.

Preparation of Bids:

1.

BIDS shall be made on unaltered Bid Forms furnished by the County, or detached from this
Project Manual.

FILL IN all blanks on the Bid Form with ink or type. Blanks left on Bid Form may be cause for
disqualification of Bidder.

SIGN BID FORM in longhand, with name typed below signature. Where Bidder is a Corporation,
Bids must be signed with the legal name of the Corporation, followed by the legal signature of an
officer authorized to bind the Corporation to a contract.

RECAPITULATION of work to be done shall not be included with any Bid.

Where so indicated by the makeup of the Bid Form, amounts shall be expressed in both words
and figures, and in case of discrepancy between the two, the written amount shall govern.
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Identification and Submission of Bid:

1.

Contractor shall provide one (1) Original of the Bid Response Form, Bid Security and other
supplemental information required to be submitted with the Bid.

All of the Bid Documents shall be enclosed in a sealed envelope with the notation “Bid Enclosed”
on the face. The firm name and address, Bid number, Bid opening date, and Bid opening time
shall be provided in the lower left-hand corner of the Envelope.

Modification and Withdrawal of Bid:

1.

A Bid may not be modified, withdrawn or canceled by the Bidder during the stipulated time period
that a Bidder’s Bid Security is held following the time and date designated for the receipt of Bids.
The Bidder so agrees in submitting his Bid.

WITHDRAWAL BEFORE BID OPENING: A Bid may be withdrawn at any time before Bid

Opening, but may not be resubmitted. If a bidder withdraws a bid, as authorized in K.S.A. 75-
6905, the awarding authority may require that such bidder shall not be allowed to perform any
work on the project through subcontract agreements or by any other means including re-bids.

AFTER BID OPENING: No Bid may be withdrawn or modified, except where the award of
contract has been delayed for more than 60 days.

In the event of an Award, the lowest, responsive, responsible and best bid price meeting the
specifications will be required to enter into contract required for the Project. Said Bidder shall also provide
a Performance Bond for the full amount of the contract. The Performance Bond, in the amount of 100% of
the Contract amount, must be submitted within 30 calendar days after award of contract. Failure to return
these Documents within the required time period may cause a cancellation of the Award.

Consideration of Bids/Selection Process:

1.

2.

Bids received will be opened and read aloud publicly.

Owner shall have the right to determine the acceptable Bidder on the basis of the sum of the
Base Bid and the Alternates accepted.

The Owner will award a contract to the lowest, responsive, responsible and best Bidder provided:
a. The Bid conforms to and has been submitted according to the requirements of the
Bidding Documents and includes the Certificate of Insurance including Contractor’s
General Automotive Liability, Workers Compensation Insurance and Owner’s Liability
Insurance.
b. The Bid is judged to be reasonable.

c. The Bid does not exceed the funds available.

d. The Bid complies with the Instruction to Bidders and Mandatory Requirements.

e. The completion time is satisfactory to the Owner.

f. Evidence of the experience, qualifications and financial responsibility of the Bidder and
his Subcontractors and the time of completion are all satisfactory to the Owner.

g. The County reserves the right to reject Bidders in accordance with the Bidding
Documents.
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4. Bids will be screened by a Review Committee consisting of the Project Manager, Architect and
the Purchasing Agent.

5. No negotiations, decisions, or actions shall be initiated by any firm as a result of any verbal
discussion with the Owner or employee of the Owner before the opening of responses to the
document.

6. The Owner shall have the right to waive any informality and/or irregularity in any Bid received.
7. The Owner shall have the right to reject any and all Bids.
Time for Completion and Liquidated Damages:

All Bidders are required to state on the Bid Form the time needed for all work under the general contract
to be completed, which would yield their best Bid. Unless otherwise required, this time frame shall be
stated in calendar days and shall represent the Contractor's commitment to complete the project on
schedule.

The contractual period will begin with the issuance of Notice to Proceed and continue through completion
of the project.

The Agreement will include a stipulation that liquidated damages will be assessed in the amount of
$330.00 per calendar day after Completion Date that the work is not substantially complete.

Upon satisfactory completion of the Contract, a formal CERTIFICATE OF PROJECT COMPLETION will
be forwarded to the Contractor by the Project Architect. The date of substantial completion of the Project
will be the starting date of the warranty period.

All work shall be in accordance with all Federal and State Laws, Local Ordinances and Building Codes,
and the 2010 Standards for Accessible Design.

Taxes: Materials and equipment incorporated in the work are exempt from payment of sales tax under the
laws of the State of Kansas.

Project Time Line:

The following dates are provided in addition to those previously stated to help interested contractors in
planning participation in the project herein. The dates listed, however, are in no way guaranteed and are
subject to change without notice.

Project out for bid — Friday, May 14, 2021

Pre-bid Meeting — Thursday, May 20, 2021 at 10:00 a.m. CDT

Last questions received — Friday, May 28, 2021 at 5:00 p.m. CDT

Last Addendum Issued — Wednesday, June 2, 2021 at 5:00 p.m. CDT

Bids Due in Purchasing — Tuesday, June 8, 2021 at 1:45 p.m. CDT

Bid Opening — Tuesday, Tuesday, June 8, 2021 at 2:00 p.m. CDT

Board of Bids and Contracts — Thursday, June 17, 2021 at 10:00 a.m. CDT
Board of County Commissioners — Wednesday, June 23, 2021 at 9:00 a.m. CDT

Notice to Proceed:
No work shall commence until the Owner issues a Notice To Proceed, and a Notice To Proceed will not
be issued until all of the following are delivered to the Project Services Office, 271 W 3" St., Suite 325,
Wichita, Kansas, 67202, by the selected vendor:

1. The Contract signed by the representative with authority and ability to do so.

2. Performance and Statutory Bonds with the attached powers of attorney. Attach the receipt of the
Clerk of the District Court to the Statutory Bond.
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3. List of subcontractors and supplier’s proof of a valid Contractor’s license from the jurisdiction in
which the work is being performed for both contractor and applicable sub-contractors is required.

4. Corporate Resolution of authority to sign and deliver the Contract Documents, executed by the
Corporation’s Secretary or Assistant Secretary and dated before all other dated submittals.

5. Domestic (Kansas) corporations shall furnish evidence of good standing in the form of a
Certificate signed by the Kansas Secretary of State. Foreign (non-Kansas) corporations shall
furnish evidence of authority to transact business in Kansas, in the form of a Certificate signed by
the Kansas Secretary of State.

6. Construction Schedule with major milestones identified.

7. Insurance Certification for Payment.

Such documents must be delivered within ten (10) days of the Owner’s written notification to the
successful Bidder. If they are not delivered within such time then the Bidder will be deemed to have
abandoned its contract with the Owner, and the Owner will award a contract to the next lowest and best
Bid.

1. The successful Bidder shall not make claim either for time or money against the Owner for labor
or materials performed or delivered prior to issuance of the Notice to Proceed.

2. The County’s responsibility to issue a Notice To Proceed is expressly conditioned on the
Contractor’s timely execution and delivery of such documents.

3. The County intends to issue a Notice To Proceed within 30 days of receipt of Bids.

4. Bidders shall also note that the Work cannot begin until after a State of Kansas Sales Tax
Exemption Certificate has been provided by Sedgwick County and affixed to the Purchase Order
and the Notice to Proceed.

5. Contractor must submit Insurance Policy.

END OF INSTRUCTIONS TO BIDDERS
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BID FORM

BID PROVIDED BY:

(Company Name)

| have received the Bid Documents, Specifications, and Construction Documents, collectively known as
the Contract Documents for Construction of the

Sedgwick County Courthouse - 1st Floor Traffic Court Remodel
COUNTY BID NUMBER 21-0038

as prepared by the Architect Justin Graham, SJCF Architecture:
In submitting this Bid, | agree:
1. To hold my Bid open for 60 days after the date of this Bid.

2. To enter into and execute a Contract, if awarded on the basis of this Bid, and to proceed in
accordance with the requirements of the General Conditions and Contract Form.

3. To provide all labor, materials, equipment, tools of trades and labor, accessories, appliances,
warranties and guarantees, and to pay all royalties, fees, permits, licenses and applicable taxes
necessary to complete the work in accordance with the proposed Contract Documents.

4. To remove and haul away from the construction site any and all debris arising from this contract
and to assume sole liability for all removal, handling, and dumping of debris.

5. To comply with any and all local, state, federal or other governmental laws, rules and regulations
with respect to the transportation, disposal, and dumping of debris and other excavated materials
and Contractor shall secure any and all necessary permits and approvals incident to said
transportation, dumping and disposal.

6. To further agree to indemnify and hold the Owner and Designer harmless from any and all claims
and/or damage of any kind whatsoever as a result of the Contractor’'s performance of this
Contract.

7. That attached to this Bid is one copy of the Certificate of Insurance including Contractor’s General

Automotive Liability, Workers Compensation Insurance and Owner’s Liability Insurance.

8. CALENDAR DAYS:
The Undersigned agrees to reach substantial completion of the Work in
consecutive calendar days from the date of Notice to Proceed.

The Undersigned agrees to reach final completion of the Work in consecutive
calendar days from the date of Substantial Completion.

Total Calendar Days
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9. BID:
BASE BID
To complete the Base Bid Work, in the time stipulated, in accordance with the Bidding
Documents for the lump sum price of:

Dollars ($ )-

ALTERNATES:

Dollars ($ ).

10. ADDENDA:
The Bidder acknowledges receipt of the following numbered Addenda:

None () #1(__ ) #2(__ ) #3 () #4(__ ) #5(_ )

11. AGREEMENTS:
The Undersigned agrees to the following terms and conditions:

a. An incomplete Bid, or other information not requested which is written on this Bid Form,
may be cause for rejection.

b. Read the Invitation for Bids and the Instructions to Bidders carefully.

C. The Owner reserves the right to reject any or all Bids and to waive all technicalities
should such action be deemed to be in the best interest of the Owner.

d. This Bid may not be withdrawn for a period of 60 calendar days following the receipt and
opening.

e. Failure to acknowledge receipt of any Addendum issued may be cause for Bid rejection.

—h

In the event that changes to the work are required, the undersigned agrees that ten
percent (10 %) total between General and Subcontractors of his net costs shall be added
thereto for Overhead, Profit and General Requirements (including but not limited to,
Insurance and Bonds).

12. MAJOR SUBCONTRACTORS:
The Undersigned acknowledges the following named major subcontractors are to be used for
their respective division of work. Contractors shall identify by type, any disadvantaged, minority
and women-owned businesses used as a subcontractor for this project.

Subcontractor:
Address — City, State, Zip:

Additional, if necessary:

13. DECLARATIONS:
The Undersigned hereby declares he has carefully examined the Drawings and Specifications,
has visited the actual location of the work, has satisfied himself as to all conditions and
understands that, in signing this Bid Form, he waives all right to plead any misunderstandings
regarding same and agrees to be bound by the provisions of said Drawings and Specifications
and all statements made therein.

The Undersigned proposes to enter into Contract and to furnish and pay for the specified Bonds
and other required Documents within 10 working days after notification of award of Contract.
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14. FIRM IDENTIFYING INFORMATION:

FIRM NAME

CONTACT

SIGNATURE TITLE
PRINT NAME
ADDRESS CITY/STATE ZIP
PHONE FAX HOURS
COMPANY WEBSITE ADDRESS E-MAIL

NUMBER OF LOCATIONS NUMBER OF PERSONS EMPLOYED
TYPE OF ORGANIZATION:

Public Corporation ____ Private Corporation____ Sole Proprietorship _ Partnership __ Small Business ___

General Nature of Business

Manufacturer _ Distributor _~ Retail ~~ Dealer  Service

___Not Minority/Caucasian (00) publicly traded companies and nonprofits are in this category
Minority Owned Business:

____African American (05), __ Asian Pacific (10), __ Subcontinent Asian (15), __ Hispanic (20),
____Native American (25), __ Other (30) - Please specify ,

____Not Minority/Caucasian — Woman Owned (50), ___ African American — Woman Owned (55),
____Asian Pacific — Woman Owned (60), __Subcontinent Asian — Woman Owned (65), __ Hispanic —
Woman Owned (70), __ Native American — Woman Owned (75), _ Other — Woman Owned (80)

Insurance registered in the State of Kansas with a minimum best rating of A-VIII: Yes No

15. SIGNATURE AND SEAL:
DATED THIS DAY OF , 2021.

LEGAL NAME OF PERSON, FIRM OR CORPORATION

MAILING ADDRESS OF ABOVE

SIGNATURE

TELEPHONE NUMBER FAX NUMBER

(Affix Corporate Seal here) E-MAIL
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REQUEST FOR BID CONDITIONS
In submitting a response to this Request for Bid, vendors hereby understand the following:

1.

10.

11.

12.

13.

14,

Pricing offered in the bid document will be provided to other local governments and governments whom Sedgwick
County regularly enters into cooperative agreements.

Sedgwick County reserves the right to reject any and/or all bids and responses to these and/or related documents, to
accept any item(s) in the bids, to waive any irregularity in the bids, and further if determined to be non-responsive in
any form, or if determined to be in the best interest of Sedgwick County.

Alternate bids (two or more bids submitted) will be considered for an award. Sedgwick County reserves the right to
make the final determination of actual equivalency or suitability of such bids with respect to requirements outlined
herein. The bids submitted, and any further information acquired through interviews, will become and is to be
considered a part of the final completed contract. If there is any variance or conflict, the bid specifications will control.

Bidders MUST return completed copies of the entire document to the Sedgwick County Purchasing Department, 525
N. Main, 8" Floor, Suite 823, Wichita, KS 67203, on or before the date and time specified. Bids must be sealed in an
envelope and marked with the firm name and address, bid number, bid opening date, and bid opening time. The time
clock stamp, located in the Sedgwick County Purchasing Department will determine the time of receipt.

Bids submitted may not be withdrawn for a period of 60 days immediately following the opening of this Request for
Bid. Prices MUST be free of federal, state, and local taxes unless otherwise imposed by a governmental body, and
applicable to the material on the bid.

Sedgwick County interprets the term "Lowest Responsible and Best Bidder" as requiring Sedgwick County to: (a)
choose between the kinds of materials, goods, wares, or services subject to the bid, and (b) determine which bid is most
suitable for its intended use or purpose. Sedgwick County can consider, among other factors, such things as the
availability of service(s), part(s) material(s) and/or supply(s), warranty, maintenance, freight costs, performance of
product and labor cost of items upon which bids are received.

All requested information must be supplied. If bidders cannot respond to any part of this request, bidders should state
the reason they cannot respond and note an exception. Bidders may provide supplemental information to assist
Sedgwick County in analyzing its bid.

If the bidder refuses or fails to make deliveries of the materials within the times specified on the face of the Request for
Bid or purchase order, Sedgwick County may, by written notice, terminate the contract or purchase order.

The bidder will certify and warrant that goods, personal property, chattels, and equipment sold and delivered are free
and clear of any and all liens, or claims of liens, for materials or services arising under, and by virtue of the provisions
of K.S.A. Sections 58-201, et seq., and any other lien, right, or claim of any nature or kind whatsoever.

The successful bidder will hold and save Sedgwick County, and its officers, agents, servants/employees harmless from
liability of any patented, or unpatented invention, process, article, or appliance manufactured, or used in the
performance of the contract, including its use by Sedgwick County. Vendors working on county property or on behalf
of County will be required to carry minimum insurance listed in bid document.

All items furnished, if applicable, must be the best of their respective kinds, and will be free from defects in material
and workmanship. Items will be subject to County inspection and approval at any time within 30 days after delivery.
If a substitution is made, it will be the decision of a Sedgwick County representative to determine if it is of equal
quality. Items furnished must be manufactured in compliance with all existing legal or governmental directives.

Unless specified otherwise, all items bid are to be as a minimum but not necessarily limited to: new, current model
year, and untitled prior to shipping and/or installation.

Sedgwick County is desirous of allowing as many Kansas vendors as possible the opportunity to participate including
minority men and women-owned businesses, and small businesses in the roles of providing goods and services to
Sedgwick County. If your company does not fall into any of these categories, your efforts to contract with vendors who
do fall into these categories are appreciated. Construction projects utilizing subcontractors requires a subcontracting
worksheet. Contact purchasing department for details.

Contracts entered into on the basis of submitted bids are revocable if contrary to law.
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16.

17.

18.

19.

20.

21.

22.

23.

24,

County reserves the right to enter into agreements subject to the provisions of the Cash Basis Law (K.S.A. 10-1112 and
10-1113), the Budget Law (K.S.A. 79-2935). Agreements shall be construed and interpreted so as to ensure that the
County shall at all times stay in conformity with such laws, and as a condition of agreements the County reserves the
right to unilaterally sever, modify, or terminate agreements at any time if, in the opinion of its legal counsel, the
Agreement may be deemed to violate the terms of such law.

The Bidder agrees to comply with K.S.A. 44-1030.

a.  The contractor shall observe the provisions of the Kansas act against discrimination and shall not
discriminate against any person in the performance of work under the present contract because of race,
religion, color, sex, disability, national origin, or ancestry;

b. Inall solicitations or advertisements for employees, the contractor shall include the phrase, "equal
opportunity employer,” or a similar phrase to be approved by the commission;

c.  If the contractor fails to comply with the manner in which the contractor reports to the commission in
accordance with the provisions of K.S.A. 44-1031 and amendments thereto, the contractor shall be deemed to
have breached the present contract and it may be canceled, terminated or suspended, in whole or in part, by
the contracting agency;

d. If the contractor is found guilty of a violation of the Kansas act against discrimination under a decision or
order of the commission which has become final, the contractor shall be deemed to have breached the present
contract and it may be canceled, terminated or suspended, in whole or in part, by the contracting agency; and

e.  The contractor shall include the provisions of subsections (a) through (d) in every subcontract or purchase
order so that such provisions will be binding upon such subcontractor or vendor.

All project participants, consultants, engineers, contractors and subcontractors, must comply with all applicable
Federal, State and County laws pertaining to contracts entered into by governmental agencies. All participants must
comply with the Americans with Disabilities Act (ADA), including the 2008 ADA Amendments Act, and 2010 ADA
Standards for Accessible Design.

Contractors/subcontractors performing new construction, maintenance, alterations, or additions to Sedgwick County
buildings or facilities must comply with building guidelines/codes, and the 2010 ADA Standards for Accessible
Design. Any violation of the provisions of the ADA or 504, or specification deficiencies, should be reported to the
county’s ADA coordinator. Failure to notify the county’s ADA coordinator for remedy may be considered a breach of
contract and may be grounds for cancellation, termination for suspension, in whole or in any part of the contract. All
construction plans will have the county’s ADA coordinator approval prior to beginning any work.

Contractors/vendors providing services to the public on behalf of Sedgwick County will agree that all personnel in their
employment that have direct contact with the public will attend ADA Awareness and Sensitivity training provided by
Sedgwick County or the Independent Living Resource Center. Training should be coordinated through the county’s
ADA coordinator, (316) 660-7052 and evidence of training shall be provided to the county’s ADA coordinator. Any
violations of the provisions of ADA or section 504, will be deemed a breach of contract and be subject to termination of
contract.

The successful bidder may have access to private or confidential data maintained by the County to the extent necessary
to carry out its responsibilities of the contract. Contractor shall be responsible for compliance with the privacy
provision of the Health Insurance Portability and Accountability Act (HIPAA) and shall comply with all other HIPAA
provisions and regulations applicable. If the successful bidder is a business associate as that term is defined under
HIPAA, the contract shall include the County’s standard business associate addendum. A copy of that standard
addendum is available on request.

The bidder responding to this bid solicitation proposes to furnish all materials, labor, supplies, equipment and
incidentals necessary to provide the equipment/materials/services described herein in accordance with the Notification
of Solicitation (if applicable), Request for Information (if applicable), Request for Bid, Addenda, Contract, Bonds,
Insurance, Plans, Specifications, any Instructions, Mandatory Requirements and Conditions.

Unless specified elsewhere in the document, all prices quoted must be F.O.B. Destination, Freight Prepaid and Allowed,
which will include all delivery, handling, and any other charges related to delivery including surcharges.

It will be understood that the bidder's sureties and insurers, as applicable, are subject to the approval of the County.

Prior to a vendor being awarded a contract, Domestic (Kansas) corporations shall 1) furnish evidence of good standing
in the form of a Certificate signed by the Kansas Secretary of State. Foreign (non-Kansas) corporations shall furnish
evidence of authority to transact business in Kansas, in the form of a Certificate signed by the Kansas Secretary of
State; and 2) a copy of the Corporation Resolution evidencing the authority to sign the Contract Documents, executed
by the Corporation's Secretary or Assistant Secretary.
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30.

31.

32.

33.

34.

35.

36.

Sedgwick County will not award to any vendor that is currently listed in the exclusion records of the SAM (System for
Award Management) website maintained by the General Services Administration (GSA) or to any vendor presently
debarred, suspended, proposed for debarment, or declared ineligible for the award of contracts by any Federal agency.

Sedgwick County reserves the right to conduct background checks at any time on new or existing vendors.
Background checks will be used to evaluate eligibility to be engaged in a work capacity by Sedgwick County, and will
not be used to discriminate on the basis of race, sex, age, color, religion, national origin, disability, genetic, sexual
orientation or veteran status.

Upon award, the bidder agrees to execute and deliver to the County a contract in accordance with the contract
documents (if applicable) within ten days of notice of the award to the bidder. The bidder agrees that the surety/deposit
given concurrently herewith will become the property of the County in the event the bidder fails to execute and deliver
such contract within the specified time. In the further event of such failure, the bidder will be liable for the County's
actual damages that exceed the amount of the surety.

It will be understood that time is of the essence in the bidder's performance. The bidder agrees that the County's
damages would be difficult or impossible to predict in the event of a default in the performance hereof; and it is
therefore agreed that if the bidder defaults in the performance of the contract documents, the bidder will be liable for
payment of the sums stipulated in the contract documents as liquidated damages, and not as a penalty.

The bidder hereby certifies that he or she has carefully examined all of the documents for the project, has carefully and
thoroughly reviewed this Request for Bid, has inspected the location of the project (if applicable), and understands the
nature and scope of the work to be done; and that this bid is based upon the terms, specifications, requirements, and
conditions of the Request for Bid documents. The bidder further agrees that the performance time specified is a
reasonable time, having carefully considered the nature and scope of the project as aforesaid.

It will be understood that any bid and any and/or all referencing information submitted in response to this Request for
Bid will become the property of Sedgwick County, and will not be returned. As a governmental entity, Sedgwick
County is subject to making records available for disclosure after Board of County Commission approval of the
recommendation.

Sedgwick County will not be responsible for any expenses incurred by any vendor in the development of a response to
this Request for Bid including any onsite (or otherwise) interviews and/or presentations, and/or supplemental
information provided, submitted, or given to Sedgwick County and/or its representatives. Further, Sedgwick County
will reserve the right to cancel the work described herein prior to issuance and acceptance of any contractual
agreement/purchase order by the recommended vendor even if the Board of County Commissioners has formally
accepted a recommendation.

By submission of a response, the bidder agrees that at the time of submittal, he or she: (1) has no interest (including
financial benefit, commission, finder’s fee, or any other remuneration) and will not acquire any interest, either direct or
indirect, that would conflict in any manner or degree with the performance of bidder’s services, or (2) benefit from an
award resulting in a “Conflict of Interest”. A “Conflict of Interest” will include holding or retaining membership, or
employment, on a board, elected office, department, division or bureau, or committee sanctioned by and/or governed
by the Sedgwick County Board of County Commissioners. Bidders will identify any interests, and the individuals
involved, on separate paper with the response and will understand that the County, at the discretion of the Purchasing
Director in consultation with the County Counselor, may reject their bid/quotation. The bidder certifies that this bid is
submitted without collusion, fraud or misrepresentation as to other bidders, so that all bids for the project will result
from free, open and competitive bidding among all vendors.

No gifts or gratuities of any kind shall be offered to any County employee at any time.

Sedgwick County will issue a purchase order/contract for the acquisition of products/services specified as a result of an
award made in reference to this document. Contract documents will be subject to any regulations governed by the laws
of the State of Kansas and any local resolutions specifically applicable to the purchase.

Any dispute arising out of the contract documents or their interpretation will be litigated only within the courts of the
State of Kansas. No prepayment of any kind will be made prior to shipment. Payment will be made upon verification
of delivery, compliance with specifications, assurance that the product/service performs as specified and warranted, and
receipt of correct invoicing.

Sedgwick County will accept responses transmitted via a facsimile unless stated to the contrary within this document.
Bids must be received prior to the time and dates listed to be considered responsive. Sedgwick County will not accept
late responses and will return them to the sender. Further, Sedgwick County will NOT: (1) guarantee security of the
document received; (2) be held responsible for Bids which are NOT legible (and may choose to reject such responses);
and, (3) guarantee that the receiving facsimile machine will accept transmission or that phone lines are functioning and
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available for transmission. Submitting a bid response via facsimile does NOT relieve the bidder of: (1) responsibilities
stated in the document (such as attendance at a mandatory pre-bid conference); (2) providing non-paper informational
items which must be returned with the response (diskettes, large drawings, photographs, models, etc.); and, (3)
providing original copies of bid sureties (bonds, certificates of insurance, etc.).
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Sedgwick County Courthouse - 1% Floor Traffic Court Remodel

BONDS

PERFORMANCE AND LABOR AND MATERIAL BONDS:

PERFORMANCE AND LABOR AND MATERIAL BONDS shall be furnished to the Owner
by the Contractor, in an amount equal to 100 percent of the Contract Sum as
security for the faithful performance of the contractor and payment of all persons
performing labor and furnishing materials in connection with the contract. Said
payment bond shall also be executed as a statutory bond and filed in the office of
the Clerk of the District Court of the County in which the Project is located.
Contractor shall provide the Owner with a certified copy of said statutory bond as
so filed.

BONDS FURNISHED shall be written by a SURETY approved by the U.S. Treasury
Dept. and licensed to do business in the State of Kansas. No Work shall be
commenced until bonds are in force.

FORM OF BOND shall be Statutory Payment Bond — State of Kansas.

POWER OF ATTORNEY for the surety company agent must accompany each bond
issued, and must be certified to include the date of the bonds.

PROVIDE TRIPLICATE COPIES of the bond forms and power of attorney.

COST of the bonds shall be included in the bid and paid for by the Contractor.

END OF SECTION

PERFORMANCE AND LABOR AND MATERIAL BONDS Page 1 of 1



Sedgwick County Courthouse - 1% Floor Traffic Court Remodel

BOND TO THE STATE OF KANSAS
STATUTORY PAYMENT BOND
(K.S.A. 60-1111, as amended)

WITNESSETH: That (“Principal”),

and (“Surety™), are

hereby jointly and severally held and firmly bound unto the STATE OF KANSAS in the sum of
dollars

63 ) lawful money of the United States of America, for the use and

benefit of all persons entitled thereto and for the payment of which we hereby bind ourselves,
our successors, assigns, heirs, executors and administrators.

THE CONDITION OF THE OBLIGATION IS SUCH, THAT,

WHEREAS, the Principal has entered into an Agreement with Sedgwick County, Kansas dated
, 2021, for improvements described as the

Sedgwick County Courthouse - 1st Floor Traffic Court Remodel
525 N. Main St., Ste. 107
Wichita, KS 67203
(the “Work”) according to the Contract Documents, which are incorporated herein by reference.

NOW, THEREFORE, if the Principal and its subcontractors shall pay all indebtedness incurred
for supplies, materials or labor furnished, used or consumed in connection with the Work
including gasoline, lubricating oils, fuel oils, grease, coal and similar items used or consumed
directly in furtherance of the Work, then this obligation is to be null and void; otherwise to remain
in full force and effect.

The Surety covenants and agrees that no change, extension of time, alteration or addition to the
Contract Documents or to the Work shall in any way reduce, nullify, or affect the Surety’s
obligations on this bond; and the Surety hereby waives notice on any such change, extension of
time, alteration or additional to said Contract Documents or Work.

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed and
delivered this day of , 2021.

Principal

Title

Surety

Title

KANSAS STATUTORY PAYMENT BOND Page 1 of 1



Sedgwick County Courthouse - 1% Floor Traffic Court Remodel

PERFORMANCE BOND

WITNESSETH THAT, (“Principal”) and
(“Surety”) ARE HELD
AND FIRMLY BOUND UNTO THE BOARD OF COUNTY COMMISSIONERS OF SEDGWICK
COUNTY, KANSAS, (the “County”), for the use and benefit of claimants herein below identified
in the amount of:

dollars ($ ).
and in the amount of any change orders issued for the Work, for which payment Principal and
Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly
and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT,

WHEREAS, Principal has by agreement dated , 2021 entered into
a contract with the County for the construction described as Sedgwick County
Courthouse - 1st Floor Traffic Court Remodel, 525 N. Main St., Ste. 107, Wichita,
KS 67203, in accordance with the Contract Documents.

NOW, THEREFORE, if the Principal shall well and truly perform all the covenants, conditions,
and obligations of the Contract Documents and any Addenda and Change Orders and shall hold
the County and all interested property owners harmless against all claims, loss, damage,
demands, or causes of actions which they may sustain or suffer by reason of any breach of said
Contract Documents or of negligence of the Principal or of improper execution of the Work or
use of inferior materials by the Principal; and if said Principal shall maintain the improvements
as provided for in said Contract Documents and shall make good all defects in material and
workmanship for a period of one year, or for such other period as provided for in the Contract
Documents; then, this obligation shall be void: Otherwise to remain in full force and effect.

FURTHERMORE, the Surety convents and agrees that no price change, extension of time,
alteration, or addition to the terms of the Contract Documents or to the Work to be performed
thereunder shall in any way affect Surety’s obligation on this bond; and Surety hereby waives
notice of any such change, extension of time, alteration or addition to said Contract Documents.

IN WITNESS WHEREOF, the Principal and Surety have duly executed these presents all as of
the day and year first above written.

Principal

Title

Surety

Title

PERFORMANCE BOND Page 1 of 1



Sedgwick County Courthouse - 1% Floor Traffic Court Remodel

CERTIFIED COPY OF A RESOLUTION
OF THE BOARD OF DIRECTORS
OF

A KANSAS CORPORATION

The undersigned, being the duly elected qualified and acting Secretary of

, a Kansas corporation (the “Corporation”), hereby

certifies as follows:

At a special meeting of the board of directors of the Corporation, held

, 2021, when meeting was duly and properly called

according to the by-laws of the Corporation and at which a quorum of said board was
present, the following resolution was passed and adopted:

(SEAL)

“WHEREAS, the Corporation desires to contract with Sedgwick County, Kansas
(the “County”) for the construction of certain public improvements, and,

“WHEREAS, the Corporation desires to authorize certain officers of the
Corporation to execute and deliver to the County all agreements and documents
related thereto.

“NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF DIRECTORS OF
, a Kansas corporation, that

(name), (title), of the

Corporation, be and is hereby authorized to execute and deliver to the County all
contracts and documents incidental thereto, including but not limited to statutory
bonds, construction bonds, insurance agreements and policies, plans and
specifications, and any further documents required thereby, relating or pertaining
to the following described project:

Sedgwick County Courthouse - 1st Floor Traffic Court Remodel
525 N. Main St., Ste. 107
Wichita, KS 67203

“BE IT FURTHER RESOLVED BY THE BOARD OF DIRECTORS OF THE
CORPORATION that the authority conferred hereby upon such officer is
continuing unless notice in writing be given by the Corporation to the County.”

DATED this day of , 2021.

Secretary

CERTIFIED COPY OF A RESOLUTION Page 1 of 1



Sedgwick County Courthouse - 1% Floor Traffic Court Remodel
EXHIBIT A

Liability insurance coverage indicated below must be considered as primary and not as excess insurance. If required,
Contractor’s professional liability/errors and omissions insurance shall (i) have a policy retroactive date prior to the date any
professional services are provided for this project, and (ii) be maintained for a minimum of 3 years past completion of the
project. Contractor shall furnish a certificate evidencing such coverage, with County listed as an additional insured including
both ongoing and completed operations, except for professional liability, workers” compensation and employer’s liability.
Certificate shall be provided prior to award of contract. Certificate shall remain in force during the duration of the
project/services and will not be canceled, reduced, modified, limited, or restricted until thirty (30) days after County receives
written notice of such change. All insurance must be with an insurance company with a minimum BEST rating of A-VIII
and licensed to do business in the State of Kansas (must be acknowledged on the bid/proposal response form).

NOTE: Ifany insurance is subject to a deductible or self-insured retention, written disclosure must be included in your
proposal response and also be noted on the certificate of insurance.

It is the responsibility of Contractor to require that any and all approved subcontractors meet the minimum insurance
requirements.

Workers’ Compensation:

Applicable coverage per State Statutes

Employer’s Liability Insurance: | $500,000.00
Commercial General Liability Insurance (on form CG 00 01 04 13 or it’s equivalent):
Each Occurrence $1,000,000.00
General Aggregate, per project $2,000,000.00
Personal Injury $1,000,000.00
Products and Completed Operations Aggregate $2,000,000.00
Automobile Liability:
Combined single limit $500,000.00

Umbrella Liability:
Following form for both the general liability and automobile

X__Required/ Not Required
Each Claim $1,000,000.00
Aggregate $1,000,000.00

Professional Liability/ Errors & Omissions Insurance:
Required/ X____Not Required

Each Claim $1,000,000.00
Aggregate $1,000,000.00
Pollution Liability Insurance:
X__Required/ Not Required
Each Claim $1,000,000.00
Aggregate $1,000,000.00

Special Risks or Circumstances:

Entity reserves the right to modify, by written contract, these requirements, including limits, based on the nature of the
risk, prior experience, insurer, coverage, or other special circumstances.

CONTRACTOR ISPROVIDING CONSTRUCTION SERVICES:

In addition to the above coverages, Contractor shall also provide the following:

Builder’s Risk Insurance: In the amount of the initial Contract Sum, plus the value of
subsequent modifications and cost of materials supplied and
installed by others, comprising the total value for the entire
Project on a replacement cost basis without optional
deductibles. Entity, Contractor, and all Subcontractors shall
be included as named insureds.

revised 01-03-19




PROJECT SUBCONTRACTING WORK SHEET
Project Name Sedgwick County Courthouse - 1st Floor Traffic Court Remodel Check here if you are not using subcontractors

Bid # 21-0038

General Contractor

Created by

General Contractors shall provide the name, description, DBE classification (type) Minority Certification #, date of work and dollar value for each subcontractor
(including lower-tier subcontractors) used to complete the referenced project. Contractors may be required to provide back up documentation to verify information.
Each column requires input.

DBE classification type: African American (1); Asian (2); Hispanic (3); Native American (4); other minority (5); Women Owned Business (6). Additional general classifications: Small Business
Owner (7); Does not meet any classification (0).

Subcontractor Name and Address Type Jurisdiction Name & Description of Services Date of Dollar Value of
Minority Certification # Work work
(if vendor has one)

10.

Form shall be submitted to Purchasing at the completion of project.

S:office/share/policies&procedures/subcontracting worksheet



FORM OF CONTRACT

AIA Document A107 with Supplement “Standard Form of Agreement Between Owner and Contractor For
construction Projects of Limited Scope”.



AIA Document A104 — 2017

Standard Abbreviated Form of Agreement Between Owner and
Contractor

AGREEMENT made as of the « » day of « » in the year « »
(In words, indicate day, month and year.)

ADDITIONS AND DELETIONS: The
BETWEEN the Owner: author of this document has
(Name, legal status, address and other information) added information needed for

its completion. The author

may also have revised the

Sedgwick County Board of County Commissioners text of the original AIA
525 N. Main standard form. An Additions
Wichita. Kansas 67203 and Deletions Report that

notes added information as
well as revisions to the
standard form text is

and the Contractor: available from the author and

(Name, legal status, address and other information) ghould be reviewed.
This document has important
legal consequences.

L DK » - -
Consultation with an

& attorney is encouraged with
« » respect _to its completion or
« » modification:

for the following Project:
(Name, location and detailed description)

«Sedgwick County Courthouse - 1st Floor Traffic Court Remodel»

g »

«The Sedgwick County Courthouse first floor will encompass roughly 8,692 SQ/FT of
renovated space. Within the renovation area they will gain a traffic court room, meeting
space for the district attorney’s and the public, as well as the district attorney’s and the
defense attorney’s. New office space for the judge, treasurer, and district attorney groups,
including one private restroom and one shared unisex restroom. The Courthouse Police
Department will relocate across the hall from their current location. In the existing link
will be new male and female holding cell that includes one shared unisex restroom.»

The Architect:
(Name, legal status, address and other information)

« Justin Graham

SJCF Architecture »« »
«Emprise Center »

« 257 N. Broadway »
«Wichita, Kansas 67202
Phone: (316)684.0171
Email: jgraham@sjcf.com »

ELECTRONIC COPYING of any

The Owner and Contractor agree as follows. portion of this AIA® Document to
another electronic file is
prohibited and constitutes a
violation of copyright laws as
set forth in the footer of this
document.

AIA Document A104" — 2017 (formerly A107™ — 2007). Copyright © 1936, 1951, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 1987, 1997, 2007 and 2017

by The American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AlA,” the AIA Logo, and “AlA Contract
Documents™ are registered trademarks and may not be used without permission. This draft was produced by AlIA software at 12:13:47 ET on 05/11/2021 1
under Order No. which expires on 01/01/0001, is not for resale, is licensed for one-time use only, and may only be used in accordance with the

AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.
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20 TERMINATION OF THE CONTRACT

21 CLAIMS AND DISPUTES

EXHIBIT A DETERMINATION OF THE COST OF THE WORK

ARTICLE 1 THE WORK OF THIS CONTRACT

The Contractor shall execute the Work described in the Contract Documents, except as specifically-indicated-in-the
Contract Documents listed in Article 6 of this Agreement or reasonably inferable by the Contractor from the Contract
Documents as necessary to produce the results intended by the Contract Documents to be the responsibility of others.
ARTICLE 2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 2.1 The date of commencement of the Work shall be:

(Check one of the following boxes.)

[« »] The date of this Agreement.

[ «X-» ] A date set forth in a notice to proceed issued by the Owner.

AIA Document A104" — 2017 (formerly A107™ — 2007). Copyright © 1936, 1951, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 1987, 1997, 2007 and 2017
by The American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AlA,” the AIA Logo, and “AlA Contract
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under Order No. which expires on 01/01/0001, is not for resale, is licensed for one-time use only, and may only be used in accordance with the
AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.
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[« »] Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

« »

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement.

§ 2.2 The Contract Time shall be measured from the date of commencement.

§ 2.3 Substantial Completion

§ 2.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:

(Check the appropriate box and complete the necessary information.)

[« »] Not later than « » ( « ») calendar days from the date of commencement of the Work.
[« »] By the following date: « »

§ 2.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions-of-the- Work-are
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial
Completion of such portions by the following dates:

Portion of Work Substantial Completion Date

§ 2.3.3 All times stated in the Contract Documents, including, without limitation, those for the commencement;
prosecution, interim milestones, and completion of the Work, and for the delivery and installation of materials.and
equipment, are of the essence in this Agreement.

§ 2.3.4 The date of substantial completion of the Work or a designated portion thereof is the date, certified.by the
Architect, when construction is sufficiently complete in accordance with the Contract Documents that the Owner may,
if it so elects, occupy and use the Work or designated portion thereof for the purposes for which it was intended:

§ 2.3.5 If the Contractor fails to achieve Substantial Completion of the Work within the Contract Time and as
otherwise required by the Contract Documents, the Owner shall be entitled to retain or recover from the Contractor, as
liquidated damages and not as a penalty, the following daily amounts commencing upon the first day-following
expiration of the Contract Time and continuing until the Date of Substantial Completion. Such liquidated damages are
hereby agreed to be a reasonable pre-estimate of damages the Owner will incur as a result of delayed completion of the
Work: _Three Hundred Thirty Dollars and Zero Cents ($330.00)

§ 2.3.6 The Owner may deduct liquidated damages as described in the above paragraph from any unpaid amounts then
or thereafter due the Contractor under this Agreement. Any liquidated damages not so deducted from any unpaid
amounts due the Contractor shall be payable to the Owner at the demand of the Owner, together with interest from the
date of the demand at a rate equal to the lower of the Treasury bill rate or the highest lawful rate of interest payable by
the Contractor.

ARTICLE 3 CONTRACT SUM
§ 3.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s proper performance

of the Contract and the completion of the Work. The Contract Sum shall be one of the following:
(Check the appropriate box.)

[ «X » ] Stipulated Sum, in accordance with Section 3.2 below

[« »] Costof the Work plus the Contractor’s Fee, in accordance with Section 3.3 below
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[« »] Costof the Work plus the Contractor’s Fee with a Guaranteed Maximum Price, in accordance with
Section 3.4 below

(Based on the selection above, complete Section 3.2, 3.3 or 3.4 below.)

§ 3.2 The Stipulated Sum shall be « » ($ « » ), subject to additions and deductions as provided in the Contract
Documents.

§ 3.2.1 The Stipulated Sum is based upon the following alternates, if any, which are described in the Contract
Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)

« »

§ 3.2.2 Unit prices, if any:
(Identify the item and state the unit price and the quantity limitations, if any, to which the unit price will be applicable.)

ltem Units and Limitations Price per Unit ($0.00)

§ 3.2.3 Allowances, if any, included in the stipulated sum:
(Identify each allowance.)

ltem Price

§ 3.3 Cost of the Work Plus Contractor's Fee
§ 3.3.1 The Cost of the Work is as defined in Exhibit A, Determination of the Cost of the Work.

§ 3.3.2 The Contractor’s Fee:
(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee and the
method of adjustment to the Fee for changes in the Work.)

« »

§ 3.4 Cost of the Work Plus Contractor’'s Fee With a Guaranteed Maximum Price
§ 3.4.1 The Cost of the Work is as defined in Exhibit A, Determination of the Cost of the Work.

§ 3.4.2 The Contractor’s Fee:
(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee and the
method of adjustment to the Fee for changes in the Work.)

« »

§ 3.4.3 Guaranteed Maximum Price

§ 3.4.3.1 The sum of the Cost of the Work and the Contractor’s Fee is guaranteed by the Contractor-notto-exceed-« »
($ « »), subject to additions and deductions by changes in the Work as provided in the Contract Documents. This
maximum sum is referred to in the Contract Documents as the Guaranteed Maximum Price. Costs which would cause
the Guaranteed Maximum Price to be exceeded shall be paid by the Contractor without reimbursement by the Owner.
(Insert specific provisions if the Contractor is to participate in any savings.)

« »

§ 3.4.3.2 The Guaranteed Maximum Price is based on the following alternates, if any, which are described in the
Contract Documents and are hereby accepted by the Owner:
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(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)

« »

§ 3.4.3.3 Unit Prices, if any:
(Identify the item and state the unit price and the quantity limitations, if any, to which the unit price will be applicable.)

ltem Units and Limitations Price per Unit ($0.00)

§ 3.4.3.4 Allowances, if any, included in the Guaranteed Maximum Price:
(Identify each allowance.)

ltem Price

§ 3.4.3.5 Assumptions, if any, on which the Guaranteed Maximum Price is based:

« »

§ 3.4.3.6 To the extent that the Contract Documents are anticipated to require further development, the Guaranteed
Maximum Price includes the costs attributable to such further development consistent with the Contract Documents
and reasonably inferable therefrom. Such further development does not include changes in scope, systems, kinds and
quality of materials, finishes or equipment, all of which, if required, shall be incorporated by Change Order:

§ 3.4.3.7 The Owner shall authorize preparation of revisions to the Contract Documents that incorporate the
agreed-upon assumptions contained in Section 3.4.3.5. The Owner shall promptly furnish such revised Contract
Documents to the Contractor. The Contractor shall notify the Owner and Architect of any inconsistencies between the
agreed-upon assumptions contained in Section 3.4.3.5 and the revised Contract Documents.

« »

ARTICLE 4  PAYMENT

§ 4.1 Progress Payments

§ 4.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 4.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month and the payment shall be less the specified retainage.

« »

§ 4.1.3 Provided that an Application for Payments is received by the Architect not later than the twenty-fifth-(25™)-day
of a month, the Owner shall make payment to the Contractor not later than the third Friday of the next month. If an
Application for Payment is received by the Architect after the date fixed above, payment shall be made by the Owner
not later than thirty (30) days after the Architect received the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 4.1.3.1 Notwithstanding anything to the contrary in this Contract, payment of amounts due a Contractor from an
Owner, except retainage, shall be made within 30 days after the Owner receives a timely, properly completed,
undisputed request for payment according to terms of the contract, unless extenuating circumstances exist which
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would preclude approval of payment within 30 days. If such extenuating circumstances exist, than payment shall be
made within 45 days after the Owner receives such payment request.

§ 4.1.3.2 If the Owner fails to pay Contractor within the time period set in Paragraph 4.1.3.1, the Owner shall pay
interest computed at the rate of eighteen percent (18%) per annum on the undisputed amount to the Contractor
beginning on the day following the end of the time period set forth in Paragraph 4.1.3.1.

§ 4.1.4 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold
retainage from the payment otherwise due as follows:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment and-any-terms-for
reduction of retainage during the course of the Work. The amount of retainage may be limited by governing law.)

«Ten percent (10%) »

§ 4.1.5 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Insert rate of interest agreed upon, if any.)

« » %« »

§ 4.2 Final Payment
§ 4.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility-to correct
Work as provided in Section 18.2, and to satisfy other requirements, if any, which-extend beyond final
payment;
.2 the Contractor has submitted a final accounting for the Cost of the Work, where payment is on-the basis
of the Cost of the Work with or without a Guaranteed Maximum Price; and
.3 afinal Certificate for Payment has been issued by the Architect in accordance with Section 15.7.1.

§ 4.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

« »

ARTICLE 5 DISPUTE RESOLUTION

§ 5.1 Binding Dispute Resolution

For any claim subject to, but not resolved by, mediation pursuant to Section 21.5, the method of binding dispute
resolution shall be as follows:

(Check the appropriate box.)

[« »] Arbitration pursuant to Section 21.6 of this Agreement

[« »] Litigation in a court of competent jurisdiction

[« »] Other (Specify)

« »

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, claims will be resolved in a court of competent
jurisdiction.
ARTICLE 6 ENUMERATION OF CONTRACT DOCUMENTS

§ 6.1 The Contract Documents are defined in Article 7 and, except for Modifications issued after execution of this
Agreement, are enumerated in the sections below.
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§ 6.1.1 The Agreement is this executed AlA Document A104™-2017, Standard Abbreviated Form of Agreement
Between Owner and Contractor.

§ 6.1.2 AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as indicated
below:
(Insert the date of the E203-2013 incorporated into this Agreement.)

« »

§ 6.1.3 The Supplementary and other Conditions of the Contract are those modified and contained in the Project
Manual dated

Document Title Date Pages

§ 6.1.4 The Specifications:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)

« »

Section Title Date Pages

§ 6.1.5 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)

« »

Number Title Date

§6.1.6 The Addenda, if any:

Number Date Pages
Portions of Addenda relating to bidding or proposal requirements are not part of the Contract Documents unless the
bidding or proposal requirements are enumerated in this Article 6.
§ 6.1.7 Additional documents, if any, forming part of the Contract Documents:
1 Other Exhibits:
(Check all boxes that apply.)
[« »] Exhibit A, Determination of the Cost of the Work.

[« »] AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)

« »

[« »] The Sustainability Plan:

Title Date Pages

[« »] Supplementary and other Conditions of the Contract:
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Document Title Date Pages

.2 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents.)

« »

ARTICLE 7 GENERAL PROVISIONS

§ 7.1 The Contract Documents

The Contract Documents are enumerated in Article 6 and consist of this Agreement (including, if-applicable,
Supplementary and other Conditions of the Contract), Drawings, Specifications, Addenda issued prior to the
execution of this Agreement, other documents listed in this Agreement, and Modifications issued after execution of
this Agreement. A Modification is (1) a written amendment to the Contract signed by both parties; (2) a Change Order,
(3) a Construction Change Directive, or (4) a written order for a minor change in the Work issued by the Architect. The
intent of the Contract Documents is to include all items necessary for the proper execution and completion of the Work
by the Contractor. The Contract Documents are complementary, and what is required by one shall be as binding as if
required by all; performance by the Contractor shall be required to the extent consistent with the Contract Documents
and reasonably inferable from them as being necessary to produce the indicated results. In the event of inconsistencies
within or between parts of the Contracts Documents, or between the Contract Documents and applicable-standards;
codes, resolutions, and ordinances, the Contract shall (i) provide the better quality or greater quantity of Work or (ii)
comply with the more stringent requirement, either or both in accordance with the Architect’s interpretation. The
terms and conditions of this Paragraph 7.1, however, shall not relieve the Contractor of any obligations set forth in
Paragraphs 9.1 and 9.6.

§ 7.2 The Contract

The Contract Documents form the Contract for Construction. The Contract represents the entire and-integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either-written
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall-not be
construed to create a contractual relationship of any kind between any persons or entities other than the Owner and the
Contractor.

§ 7.3 The Work

The term “Work” means the construction and services required by the Contract Documents, whether completed.or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 7.4 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible
and intangible creative work performed by the Architect and the Architect’s consultants under their respective
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawings, specifications, and other similar materials.

§ 7.5 Ownership and use of Drawings, Specifications and Other Instruments of Service

§ 7.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and will retain all common law, statutory and other
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors,
Sub-subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or
distribution to meet official regulatory requirements or for other purposes in connection with the-Project-is-not-to-be
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 7.5.2 The Contractor, Subcontractors, Sub-subcontractors and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to the protocols established pursuant to Sections 7.6 and 7.7, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if
any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not
use the Instruments of Service on other projects or for additions to this Project outside the scope of the Work without
the specific written consent of the Owner, Architect and the Architect’s consultants.
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§ 7.6 Digital Data Use and Transmission

The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form. The parties will use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and
exchange of digital data.

§ 7.7 Building Information Models Use and Reliance

Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing
the use of, and reliance on, the information contained in the model and without having those protocols set forth in AIA
Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA Document
G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or relying-party’s-sole-risk
and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building
information model, and each of their agents and employees.

§ 7.8 Severability

The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give
effect to the parties’ intentions and purposes in executing the Contract.

§ 7.9 Notice

§ 7.9.1 Except as otherwise provided in Section 7.9.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail; by courier,
or by electronic transmission in accordance with AIA Document E203™-2013, Building Information Modeling and
Digital Data Exhibit, if completed, or as otherwise set forth below:

(If other than in accordance with AIA Document E203-2013, insert requirements for delivering-Notice in electronic
format such as name, title and email address of the recipient and whether and how the system will be required to
generate a read receipt for the transmission.)

« »

§ 7.9.2 Notice of Claims shall be provided in writing and shall be deemed to have been duly served.only if delivered to
the designated representative of the party to whom the notice is addressed by certified or registered mail, or by courier
providing proof of delivery.

§ 7.10 Relationship of the Parties

Where the Contract is based on the Cost of the Work plus the Contractor’s Fee, with or without a Guaranteed
Maximum Price, the Contractor accepts the relationship of trust and confidence established by this Agreement and
covenants with the Owner to cooperate with the Architect and exercise the Contractor’s skill and judgment in
furthering the interests of the Owner; to furnish efficient business administration and supervision; to-furnish at all
times an adequate supply of workers and materials; and to perform the Work in an expeditious and economical manner
consistent with the Owner’s interests. The Owner agrees to furnish and approve, in a timely manner, information
required by the Contractor and to make payments to the Contractor in accordance with the requirements of the
Contract Documents.

ARTICLE 8 OWNER

8§ 8.1 Information and Services Required of the Owner

§ 8.1.1 Prior to commencement of the Work, at the written request by the Contractor, the Owner shall furnish to the
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations
under the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such
evidence. If commencement of the Work is delayed under this Section 8.1.1, the Contract Time shall be extended
appropriately.

§ 8.1.2 The Owner shall furnish all necessary surveys and a legal description of the site.
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§ 8.1.3 The Contractor shall be entitled to rely on the accuracy of information furnished by the Owner but shall
exercise proper precautions relating to the safe performance of the Work.

§ 8.1.4 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 9.6.1, the Owner shall secure and pay for other necessary approvals,
easements, assessments, and charges required for the construction, use, or occupancy of permanent structures or for
permanent changes in existing facilities.

§ 8.2 Owner’s Right to Stop the Work

If the Contractor fails to correct Work which is not in accordance with the requirements of the Contract Documents, or
repeatedly fails to carry out the Work in accordance with the Contract Documents, the Owner may-issue-a-written
order to the Contractor to stop the Work, or any portion thereof, until the cause for such order is eliminated; however,
the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner to exercise this right for
the benefit of the Contractor or any other person or entity.

§ 8.3 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents, and fails
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or
neglect with diligence and promptness, the Owner may, without prejudice to any other remedies the Owner may have,
correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to
prior approval of the Architect and the Architect may, pursuant to Section 15.4.3, withhold or nullify a Certificate for
Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of
correcting such deficiencies, including the Owner’s expenses and compensation for the Architect’s additional services
made necessary by such default, neglect, or failure. If the Contractor disagrees with the actions of the Owner or-the
Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to Article 21.

§ 8.4 Extent of Owner’s Rights
§ 8.4.1 The rights stated in this Article 8 and elsewhere in the Contract Documents are cumulative-and not in-limitation
of any rights of the Owner (i) granted in the Contract Documents, (ii) in law, or (iii) in equity.

§ 8.4.2 In no event shall Owner have control over, charge of, or any responsibility for construction means, methods,
techniques, sequences, or procedures or for the safety precautions and programs in connection with the \Work,
notwithstanding any of the rights and authority granted the Owner in the Contract Document.

ARTICLE 9 CONTRACTOR

§ 9.1 Review of Contract Documents and Field Conditions by Contractor

§ 9.1.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generally familiar with local conditions under which the Work is to be performed and correlated personal observations
with requirements of the Contract Documents. Prior to execution of the Agreement, the Contractor and each
Subcontractor shall evaluate and satisfy themselves as to the conditions and limitations under which the Work is to be
performed, including, without limitation, (i) the location, condition, layout, and nature of the Project site and
surrounding areas, (ii) generally prevailing climactic conditions, (iii) anticipated labor supply and costs, (iv)
availability and cost of materials, tools, and equipment, and (v) other similar issues. The Owner‘assumes no
responsibility or liability for the physical condition or safety of the Project site or any improvements located on the
Project site. Except as set forth in Paragraph 16.2, the Contractor shall be solely responsible for providing a safe place
for the performance of the Work. The Owner shall not be required to make any adjustment in either the contract Sum
or Contract Time in connection with any failure by the Contractor or any Subcontractor to have complied with the
requirements of this Paragraph 9.1.1.

§ 9.1.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the
information furnished by the Owner pursuant to Section 8.1.2, shall take field measurements of any existing
conditions related to that portion of the Work and shall observe any conditions at the site affecting it. These obligations
are for the purpose of facilitating coordination and construction by the Contractor and are not for the purpose of
discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall promptly
report to the Architect any errors, inconsistencies, or omissions discovered by or made known to the Contractor as a
request for information in such form as the Architect may require. It is recognized that the Contractor’s review is made
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in the Contractor’s capacity as a contractor and not as a licensed design professional unless otherwise specifically
provided in the Contract Documents.

§ 9.1.2.1 The exactness of grades, elevations, dimensions, or locations given on any Drawings issued by the Architect,
or the work installed by other contractors, is not guaranteed by the Architect or the owner.

§ 9.1.2.2 The Contractor shall, therefore, satisfy itself to the accuracy of all grades, elevations, dimensions, and
locations. In all cases of interconnection of its Work with existing or other work, it shall verify at the site all
dimensions relating to such existing or other work. Any errors due to the Contractor’s failure to so verify all such
grades, elevations, dimensions, or locations shall be promptly rectified by the Contractor without any additional cost
to the Owner.

8 9.1.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the-Contractor shall
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for
information in such form as the Architect may require.

§ 9.2 Supervision and Construction Procedures

§ 9.2.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for and have control over construction means, methods, techniques, sequences,
and procedures, and for coordinating all portions of the Work under the Contract, unless the Contract Documents give
other specific instructions concerning these matters.

§ 9.2.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for or on
behalf of the Contractor or any of its Subcontractors.

§ 9.3 Labor and Materials

§ 9.3.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

§ 9.3.2 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not skilled-in
tasks assigned to them.

§ 9.3.3 The Contractor may make a substitution only with the consent of the Owner, after evaluation by the Architect
and in accordance with a Modification.

§ 9.3.4 The Contractor shall deliver, handle, store, and install materials in accordance with manufacturers’
instructions.

§ 9.4 Warranty

The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will be
of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further warrants
that the Work will conform to the requirements of the Contract Documents and will be free from defects, except for
those inherent in the quality of the Work the Contract Documents require or permit. Work, materials;-or-equipment-not
conforming to these requirements shall be considered defective. The Contractor’s warranty excludes remedy for
damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or insufficient
maintenance, improper operation or normal wear and tear under normal usage. All other warranties required by the
Contract Documents shall be issued in the name of the Owner, or shall be transferable to the Owner, and shall
commence in accordance with Section 15.6.3. The Contractor agrees to assign to the Owner at the time of final
completion of the Work any and all manufacturer’s warranties relating to materials and labor used in the Work and
further agrees to perform the Work in such a manner so as to preserve any and all such manufacturer’s warranties.
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§ 9.5 Taxes
The Contractor shall pay sales, consumer, use, and other similar taxes that are legally enacted when bids are received
or negotiations concluded, whether or not yet effective or merely scheduled to go into effect.

§ 9.5.1 Materials
§ 9.5.1.1 Materials and equipment incorporated into this Project are exempt from the payment of sales tax under the
laws of the State of Kansas.

§ 9.5.1.2 The owner will provide the contractor with a proper exemption certificate number when the notice to proceed
is issued. Should the Owner fail to provide an exemption certification the Contractor shall notify the Architect in
writing prior to placing any orders. The contractor shall be reimbursed for sales tax amounts for which-he-becomes
liable until such exemption is provided.

§ 9.5.1.3 Upon issuance of a proper exemption certification number to the Contractor, the Contractor shall assume full
responsibility for his own assessed penalties relating to the Contractor’s improper use of the exemption certificate.
Contractor shall comply with statutes of the State of Kansas related to sales tax exemption.

§ 9.5.1.4 The Contractor shall be responsible for furnishing the Owner a copy of all invoices bearing the exemption
certification number pertaining to materials that are incorporated in this project.

§ 9.5.1.5 Contractor shall retain, for a period of not less than five years, all his and his subcontractor’s invoices
claiming sales tax exemption, properly identified with tax exemption number as required by State of Kansas.

§ 9.5.1.6 Upon completion of the Project, the Contractor shall execute and issue, to the Owner, a certificate of
compliance on the form provided by the State Department of Revenue.

§ 9.6 Permits, Fees, Notices, and Compliance with Laws

§ 9.6.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay-for the building
permit as well as other permits, fees, licenses, and inspections by government agencies necessary for proper-execution
and completion of the Work that are customarily secured after execution of the Contract and legally required at the
time bids are received or negotiations concluded.

§ 9.6.2 The Contractor shall comply with and give notices required by applicable laws, statutes; ordinances, “codes,
rules, regulations and lawful orders of public authorities applicable to performance of the Work. The Contractor shall
promptly notify the Architect and Owner if the Drawings and Specifications are observed by the Contractor to be at
variance therewith. If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances,
codes, rules and regulations, or lawful orders of public authorities, without such notice to the Architect and Owner, the
Contractor shall assume appropriate responsibility for such Work and shall bear the costs attributable to correction.

§ 9.7 Allowances

The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents.-The Owner shall
select materials and equipment under allowances with reasonable promptness. Allowance amounts shall include the
costs to the Contractor of materials and equipment delivered at the site and all required taxes, lessapplicable trade
discounts. Contractor’s costs for unloading and handling at the site, labor, installation, overhead, profit, and other
expenses contemplated for stated allowance amounts shall be included in the Contract Sum but not in the allowance.

§ 9.8 Contractor’s Construction Schedules

§ 9.8.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s-and-Architect’s
information a Contractor’s construction schedule for the Work. The schedule shall not exceed time limits current
under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the Work and
Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall provide for
expeditious and practicable execution of the Work.

§ 9.8.2 The Contractor shall perform the Work in general accordance with the most recent schedule submitted to the
Owner and Architect.
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§ 9.9 Submittals

§ 9.9.1 The Contractor shall review for compliance with the Contract Documents and submit to the Architect Shop
Drawings, Product Data, Samples, and similar submittals required by the Contract Documents in coordination with the
Contractor’s construction schedule and in such sequence as to allow the Architect reasonable time for review. By
submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to the Owner and
Architect that the Contractor has (1) reviewed and approved them; (2) determined and verified materials, field
measurements, and field construction criteria related thereto, or will do so; and (3) checked and coordinated the
information contained within such submittals with the requirements of the Work and of the Contract Documents. The
Work shall be in accordance with approved submittals.

8§ 9.9.2 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents:

8 9.9.3 The Contractor shall not be required to provide professional services that constitute the practice of architecture
or engineering unless such services are specifically required by the Contract Documents or unless the Contractor
needs to provide such services in order to carry out the Contractor's own responsibilities. If professional design
services or certifications by a design professional are specifically required, the Owner and the Architect will specify
the performance and design criteria that such services must satisfy. The Contractor shall cause such services or
certifications to be provided by an appropriately licensed design professional. If no criteria are specified, the design
shall comply with applicable codes and ordinances. Each Party shall be entitled to rely upon the information provided
by the other Party. The Architect will review and approve or take other appropriate action on submittals for-the limited
purpose of checking for conformance with information provided and the design concept expressed in the Contract
Documents. The Architect’s review of Shop Drawings, Product Data, Samples, and similar submittals shall be for the
limited purpose of checking for conformance with information given and the design concept expressed in the Contract
Documents. In performing such review, the Architect will approve, or take other appropriate action upon, the
Contractor’s Shop Drawings, Product Data, Samples, and similar submittals.

§ 9.10 Use of Site

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes;-ordinances,.codes,
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.

§ 9.10.1 Only materials and equipment that are to be used directly in the Work shall be brought to and stored on the
Project site by the Contractor. After equipment is no longer required for the Work, it shall be promptly removed from
the Project site. Protection of construction materials and equipment stored at the Project site from weather; theft,
damage, and all other adversity is solely the responsibility of the Contractor. The Contractor shall ensure that the
Work, at all times, is performed in a manner that affords reasonable access, both vehicular and pedestrian, to the site of
the Work and all adjacent areas. The Work shall be performed, to the fullest extent reasonably possible, in such a
manner that public areas adjacent to the site of the Work shall be free from all debris, building materials, and
equipment likely to cause hazardous conditions.

§ 9.10.2 The Contractor and any such entity for whom the Contractor is responsible shall not erect any sign on the
Project site without the prior written consent of the Owner, which may be withheld in the sole discretion of the Owner.

§ 9.10.3 Without limitation of any other provision of the Contract Documents, Contractor shall use best efforts to
minimize any interference with the occupancy or beneficial use of (i) any areas and building adjacent to the site of the
Work, and (ii) the Building, in the event of partial occupancy. Without prior approval of the Owner, the Contractor
shall not permit any workers to use any existing facilities at the Project site, including, without limitation, lavatories,
toilets, entrances, and parking areas other than those designated by the Owner.

§ 9.10.3.1 Without limitation of any other provision of the Contract Documents, the Contractor shall use its best efforts
to comply with all resolutions, rules and regulations promulgated by the Owner in connection with the use and
occupancy of the Project site and the Building, as amended for time to time. The Contractor shall immediately notify
the Owner in writing if during the performance of the Work, the Contractor finds compliance with any portion of such
resolutions, rules and regulations to be impracticable, setting forth the problems of such compliance and suggesting
alternatives through which the same result intended by such portions of the resolutions, rules and regulations can be
achieved. The Owner may, in the Owner’s sole discretion, adopt such suggestions, develop new alternatives, or
require compliance with the existing requirements of the resolutions, rules and regulations. In the even Owner requires
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compliance with subsequently adopted resolutions, rules and regulations, any resulting change in the Work shall be
adjusted as provided in Article 13 of the Contract.

§ 9.10.4 The Contractor shall comply with all insurance requirements and collective bargaining agreements applicable
to use and occupancy of the Project site and the Building.

§ 9.11 Cutting and Patching
The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make its parts
fit together properly.

§ 9.12 Cleaning Up

The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and rubbish
caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste materials,
rubbish, the Contractor’s tools, construction equipment, machinery, and surplus material from.and about the Project.

§ 9.13 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever
located.

8§ 9.14 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall
not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or
manufacturers is required by the Contract Documents or where the copyright violations are contained in Drawings,
Specifications or other documents prepared by the Owner or Architect. However, if an infringement of a-copyright or
patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss-unless the
information is promptly furnished to the Architect.

§ 9.15 Indemnification

§ 9.15.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses
and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance-of the Work,
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death;.or to
injury to or destruction of tangible property (other than the Work itself) (including loss of use resulting therefrom), but
only to the extent caused by the negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or
indirectly employed by them, or anyone for whose acts they may be liable, regardless of whether or not such claim,
damage, loss, or expense is caused in part by a party indemnified hereunder. Such obligation shall not be construed to
negate, abridge, or reduce other rights or obligations of indemnity which would otherwise exist as to a party or person
described in this Section 9.15.1.

§ 9.15.2 In claims against any person or entity indemnified under this Section 9.15 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 9.15.1 shall not be limited by a limitation on amount or type-of damages,
compensation or benefits payable by or for the Contractor or Subcontractor under workers’ compensation acts,
disability benefit acts or other employee benefit acts.

§ 9.15.3 The Contractor’s indemnity obligations under this Paragraph 9.15 shall also specifically include, without
limitation, all fines, penalties, damages, liability, costs, and expenses (including, without limitation; reasonable
attorney’s fees) arising out of, or in connection with, any (i) violation of or failure to comply with-any-law, statute,
resolution, ordinance, rule, regulation, code, or requirement of a public authority that bears upon the performance of
the Work by the Contractor, a Subcontractor, or any person or entity for whom either is responsible, (ii) means,
methods, procedures, techniques, or sequences of execution or performance of the Work, and (iii) failure to secure and
pay for permits, fees, approvals, licenses, and inspections, as required under the Contract Documents, or any violation
of any permit of other approval of a public authority applicable to the Work by the Contractor, a Subcontractor, or any
person or entity for whom either is responsible.
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§ 9.15.4 The Contractor shall indemnify and hold harmless all of the Indemnitees from and against any costs and
expenses (including reasonable attorneys’ fees) incurred by any of the Indemnitees in enforcing any of the
Contractor’s defense, indemnity, and hold harmless obligations under this Contract.

ARTICLE 10  ARCHITECT

§ 10.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction, until the date the Architect issues the final Certificate for Payment.
The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents,
unless otherwise modified in writing in accordance with other provisions of the Contract.

§ 10.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents shall
not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent shall
not be unreasonably withheld.

§ 10.3 The Architect will visit the site at intervals appropriate to the stage of the construction to become generally
familiar with the progress and quality of the portion of the Work completed, and to determine in general, if the Work
observed is being performed in a manner indicating that the Work, when fully completed, will be in accordance with
the Contract Documents. However, the Architect will not be required to make exhaustive or continuous on-site
inspections to check the quality or quantity of the Work. The Architect will not have control over,.charge of, or
responsibility for the construction means, methods, techniques, sequences, or procedures, or for safety precautions and
programs in connection with the Work, since these are solely the Contractor’s rights and responsibilities under the
Contract Documents.

§ 10.4 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations fromthe
Contract Documents, (2) known deviations from the most recent construction schedule submitted-by the Contractor,
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for-the Contractor’s
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not
have control over or charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors,or
their agents or employees, or any other persons or entities performing portions of the Work.

§ 10.5 Based on the Architect’s evaluations of the Work and of the Contractor’s Applications for Payment, the
Architect will review and certify the amounts due the Contractor and will issue Certificates for Payment in such
amounts.

§ 10.6 The Architect has authority to reject Work that does not conform to the Contract Documents and to require
inspection or testing of the Work.

§ 10.7 The Architect will review and approve or take other appropriate action upon, the Contractor’s submittals such
as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents.

§ 10.8 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect will make initial decisions on
all claims, disputes, and other matters in question between the Owner and Contractor but will not be liable for results
of any interpretations or decisions rendered in good faith.

§ 10.9 The Architect’s decisions on matters relating to aesthetic effect, in connection with administration-of-the
Contract, will be final if consistent with the intent expressed in the Contract Documents.

ARTICLE 11  SUBCONTRACTORS
§ 11.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site.

§ 11.2 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner and Architect of the Subcontractors or suppliers proposed for each of the principal
portions of the Work. The Contractor shall not contract with any Subcontractor or supplier to whom the Owner or
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Architect has made reasonable written objection within ten days after receipt of the Contractor’s list of Subcontractors
and suppliers. If the proposed but rejected Subcontractor was reasonably capable of performing the Work, the
Contract Sum and Contract Time shall be increased or decreased by the difference, if any, occasioned by such change,
and an appropriate Change Order shall be issued before commencement of the substitute Subcontractor’s Work. The
Contractor shall not be required to contract with anyone to whom the Contractor has made reasonable objection.

§ 11.3 Contracts between the Contractor and Subcontractors shall (1) require each Subcontractor, to the extent of the
Work to be performed by the Subcontractor, to be bound to the Contractor by the terms of the Contract Documents,
and to assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of
the Subcontractor’s Work, which the Contractor, by the Contract Documents, assumes toward the Owner and
Architect, and (2) allow the Subcontractor the benefit of all rights, remedies and redress against the-Contractor-that the
Contractor, by these Contract Documents, has against the Owner.

ARTICLE 12 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 12.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner-under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to
those of this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of
subrogation.

§ 12.2 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s activities with theirs as required by the Contract Documents.

§ 12.3 The Owner shall be reimbursed by the Contractor for costs incurred by the Owner which are payable to a
Separate Contractor because of delays, improperly timed activities, or defective construction of-the Contractor. The
Owner shall be responsible to the Contractor for costs incurred by the Contractor because of delays,-improperly timed
activities, damage to the Work, or defective construction of a Separate Contractor.

§ 12.4 The Contractor shall, as part of the Work, provide for the coordination of work to be performed by each
separate contractor engaged by the Owner, if any, with the work to be performed by the Contractor or its
Subcontractors of any tier. The Contractor shall use its best efforts to cooperate with the Owner and-all separate
contractors, their subcontractors, and any other entity involved in the performance of the Work:”In order to cause the
Work and any work to be performed by separate contractors to be completed in an expeditious' manner, the Contractor
agrees that it will ensure that such separate contractors have a reasonable opportunity to complete their work as and
when required.

§ 12.5 If any part of the Work depends on the proper performance of the work of a separate contractor, the Contractor
shall, prior to proceeding with the Work, promptly report to the Owner any apparent discrepancies or defects in such
other work that render it unsuitable and prevent the Contractor from proceeding expeditiously with the Work.

§ 12.6 If the Contractor wrongfully causes damage to the Work or the property of the Owner, the Contractor shall
promptly remedy such damage. If the Contractor wrongfully causes damage to the work or property of any separate
contractor, the Contractor shall promptly attempt to settle any resulting dispute or claim with such/other contractor.

ARTICLE 13 CHANGES IN THE WORK

§ 13.1 By appropriate Modification, changes in the Work may be accomplished after execution of the Contract. The
Owner, without invalidating the Contract, may order changes in the Work within the general scope-of-the-Contract
consisting of additions, deletions, or other revisions, with the Contract Sum and Contract Time being adjusted
accordingly. Such changes in the Work shall be authorized by written Change Order signed by the Owner, Contractor,
and Architect, or by written Construction Change Directive signed by the Owner and Architect. Upon issuance of the
Change Order or Construction Change Directive, the Contractor shall proceed promptly with such changes in the
Work, unless otherwise provided in the Change Order or Construction Change Directive.

§ 13.2 Adjustments in the Contract Sum and Contract Time resulting from a change in the Work shall be determined
by mutual agreement of the parties or, in the case of a Construction Change Directive signed only by the Owner and
Architect, by the Contractor’s cost of labor, material, equipment, and reasonable overhead and profit, unless the
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parties agree on another method for determining the cost or credit. Pending final determination of the total cost of a
Construction Change Directive, the Contractor may request payment for Work completed pursuant to the Construction
Change Directive. The Architect will make an interim determination of the amount of payment due for purposes of
certifying the Contractor’s monthly Application for Payment. When the Owner and Contractor agree on adjustments
to the Contract Sum and Contract Time arising from a Construction Change Directive, the Architect will prepare a
Change Order.

§ 13.3 The Architect will have authority to order minor changes in the Work not involving adjustment in the Contract
Sum or extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes
shall be effected by written order and shall be binding on the Owner and Contractor. The Contractor shall carry out
such written orders promptly. If the Contractor believes that the proposed minor change in the Work-will-affect-the
Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to implement the
change in the Work.

§ 13.4 If concealed or unknown physical conditions are encountered at the site that differ materially from those
indicated in the Contract Documents or from those conditions ordinarily found to exist, the Contract Sum and Contract
Time shall be equitably adjusted as mutually agreed between the Owner and Contractor; provided that the Contractor
provides notice to the Owner and Architect promptly and before conditions are disturbed. No adjustment in the
Contract Time or Contract Sum shall be permitted, however, in connection with a concealed or unknown condition
that does not differ materially from those conditions disclosed or that reasonably should have been.disclosed by the
Contractor’s (i) prior inspections, tests, reviews, and preconstruction services for the Project, or (ii) inspections, tests,
reviews, and preconstruction services that the Contractor had the opportunity to make or should have performed in
connection with the Project.

§ 13.5 Except as permitted in Paragraph 12.1, a change in the Contract Sum or the Contract Time shall-be
accomplished only by a Change Order. Accordingly, no course of conduct or dealings between the parties,-nor express
or implied acceptance of alterations or additions to the Work, and no claim that the Owner has been-unjustly enriched
by any alteration or addition to the Work, whether or not there is, in fact, any unjust enrichment to.the Work;-shall be
the basis of any claim to an increase in any amounts due under the Contract Documents or a change in any-time period
provided for in the Contract Documents.

§ 13.6 Agreement on any Change Order shall constitute a final settlement of all matters relating to the-change in the
Work that is the subject of the Change Order, including but not limited to, all direct and indirectcosts associated with
such change and any and all adjustments to the Contract Sum and the construction schedule.

ARTICLE 14 TIME
§ 14.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing this Agreement
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 14.2 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

8§ 14.3 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

8 14.4 The date of Substantial Completion is the date certified by the Architect in accordance with Section 15.6.3.

8§ 14.5 If the Contractor is delayed at any time in the commencement or progress of the Work by-(1)-changes-ordered-in
the Work; (2) by labor disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions not reasonably
anticipatable, unavoidable casualties, or any causes beyond the Contractor’s control; or (3) by other causes that the
Contractor asserts, and the Architect determines, justify delay, then the Contract Time shall be extended for such
reasonable time as the Architect may determine, subject to the provisions of Article 21.

ARTICLE 15 PAYMENTS AND COMPLETION

§ 15.1 Schedule of Values

§ 15.1.1 Where the Contract is based on a Stipulated Sum or the Cost of the Work with a Guaranteed Maximum Price
pursuant to Section 3.2 or 3.4, the Contractor shall submit a schedule of values to the Architect before the first
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Application for Payment, allocating the entire Stipulated Sum or Guaranteed Maximum Price to the various portions
of the Work. The schedule of values shall be prepared in the form, and supported by the data to substantiate its
accuracy required by the Architect. This schedule of values shall be used as a basis for reviewing the Contractor’s
Applications for Payment.

§ 15.1.2 The allocation of the Stipulated Sum or Guaranteed Maximum Price under this Section 15.1 shall not
constitute a separate stipulated sum or guaranteed maximum price for each individual line item in the schedule of
values.

§ 15.2 Control Estimate

§ 15.2.1 Where the Contract Sum is the Cost of the Work, plus the Contractor’s Fee without a Guaranteed-Maximum
Price pursuant to Section 3.3, the Contractor shall prepare and submit to the Owner a Control Estimate within 14 days
of executing this Agreement. The Control Estimate shall include the estimated Cost of the Work plus the Contractor's
Fee.

§ 15.2.2 The Control Estimate shall include:

.1 the documents enumerated in Article 6, including all Modifications thereto;

.2 alist of the assumptions made by the Contractor in the preparation of the Control Estimate to
supplement the information provided by the Owner and contained in the Contract Documents;

.3 astatement of the estimated Cost of the Work organized by trade categories or systems.and.-the
Contractor's Fee;

4 aproject schedule upon which the Control Estimate is based, indicating proposed Subcontractors,
activity sequences and durations, milestone dates for receipt and approval of pertinent information,
schedule of shop drawings and samples, procurement and delivery of materials or equipment the
Owner's occupancy requirements, and the date of Substantial Completion; and

5 alist of any contingency amounts included in the Control Estimate for further development-of design
and construction.

§ 15.2.3 When the Control Estimate is acceptable to the Owner and Architect, the Owner shall acknowledge.it in
writing. The Owner's acceptance of the Control Estimate does not imply that the Control Estimate constitutes a
Guaranteed Maximum Price.

§ 15.2.4 The Contractor shall develop and implement a detailed system of cost control that will provide the Owner and
Architect with timely information as to the anticipated total Cost of the Work. The cost control system shall compare
the Control Estimate with the actual cost for activities in progress and estimates for uncompleted tasks and proposed
changes. This information shall be reported to the Owner, in writing, no later than the Contractor's first Application for
Payment and shall be revised and submitted with each Application for Payment.

§ 15.2.5 The Owner shall authorize preparation of revisions to the Contract Documents that incorporate the
agreed-upon assumptions contained in the Control Estimate. The Owner shall promptly furnish such revised Contract
Documents to the Contractor. The Contractor shall notify the Owner and Architect of any inconsistencies between the
Control Estimate and the revised Contract Documents.

§ 15.3 Applications for Payment

§ 15.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under
Section 15.1, for completed portions of the Work. The application shall be notarized, if required; be supported by all
data substantiating the Contractor’s right to payment that the Owner or Architect require; shall reflect retainage if
provided for in the Contract Documents; and include any revised cost control information required-by-Section-15.2.4.
Applications for Payment shall not include requests for payment for portions of the Work for which the Contractor
does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom the
Contractor intends to pay.

§ 15.3.2 With each Application for Payment where the Contract Sum is based upon the Cost of the Work, or the Cost of
the Work with a Guaranteed Maximum Price, the Contractor shall submit payrolls, petty cash accounts, receipted
invoices or invoices with check vouchers attached, and any other evidence required by the Owner to demonstrate that
cash disbursements already made by the Contractor on account of the Cost of the Work equal or exceed progress
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payments already received by the Contractor plus payrolls for the period covered by the present Application for
Payment, less that portion of the progress payments attributable to the Contractor’s Fee.

§ 15.3.3 Payments shall be made on account of materials and equipment delivered and suitably stored at the site for
subsequent incorporation in the Work. If approved in advance by the Owner, payment may similarly be made for
materials and equipment stored, and protected from damage, off the site at a location agreed upon in writing.

§ 15.3.4 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment
all Work for which Certificates for Payment have been previously issued and payments received fromthe Owner shall,
to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims;-security-interests
or other encumbrances adverse to the Owner’s interests.

§ 15.3.5 Partial payments will be made monthly on proper application. Certification will be issued for ninety percent
(90%) of the amount requested by the Contractor and approved by the Architect to be properly-due until at least fifty
percent (50%) of the Contract amount has been paid. Thereafter, the accumulated retainage will remain at five percent
(5%) of the Contract amount (including additions, if any) except that should the Contractor at any time fail to keep
current with the approved progress schedule, certification of ninety percent (90%) shall automatically again become
effective and shall apply so long as the Contract progress lags behind such progress schedule.

§ 15.4 Certificates for Payment

§ 15.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue to
the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines is
properly due, or notify the Contractor and Owner of the Architect’s reasons for withholding certification in whole-orin
part as provided in Section 15.4.3.

§ 15.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architectto.the Owner, based
on the Architect’s evaluations of the Work and the data in the Application for Payment, that, tothe best of the
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality-of the
Work is in accordance with the Contract Documents, and the Contractor is entitled to payment in the amount certified.
The foregoing representations are subject to an evaluation of the Work for conformance with the Contract Documents
upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor deviations from the
Contract Documents prior to completion and to specific qualifications expressed by the Architect. However, the
issuance of a Certificate for Payment will not be a representation that the Architect has (1) made exhaustive or
continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed construction means,
methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received from Subcontractors and
suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment; or (4) made
examination to ascertain how or for what purpose the Contractor has used money previously paid on account of the
Contract Sum.

§ 15.4.3 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary
to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 15.4.2 cannot
be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor and Owner as provided in Section 15.4.1. If the Contractor and the Architect cannot agree on a revised
amount, the Architect will promptly issue a Certificate for Payment for the amount for which the ‘Architect is able to
make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of
subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to
such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is
responsible, including loss resulting from acts and omissions described in Section 9.2.2, because-of
.1 defective Work not remedied,;
.2 third-party claims filed or reasonable evidence indicating probable filing of such claims unless security
acceptable to the Owner is provided by the Contractor;
.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials
or equipment;
4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
.5 damage to the Owner or a Separate Contractor;
.6 reasonable evidence that the Work will not be completed within the Contract Time and that the unpaid
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or

AIA Document A104" — 2017 (formerly A107™ — 2007). Copyright © 1936, 1951, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 1987, 1997, 2007 and 2017
by The American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AlA,” the AIA Logo, and “AlA Contract
Documents™ are registered trademarks and may not be used without permission. This draft was produced by AIA software at 12:13:47 ET on 05/11/2021
under Order No. which expires on 01/01/0001, is not for resale, is licensed for one-time use only, and may only be used in accordance with the
AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.

User Notes: (880373860)

19



.7 repeated failure to carry out the Work in accordance with the Contract Documents.

§ 15.4.4 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 15.4.3,
in whole or in part, that party may submit a Claim in accordance with Article 21.

§ 15.5 Progress Payments

§ 15.5.1 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the
Owner, the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to
the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement
with each Subcontractor, require each Subcontractor to make payments to sub-subcontractors in a similar manner.

8§ 15.5.2 Neither the Owner nor Architect shall have an obligation to pay or see to the payment of money to a
Subcontractor or supplier except as may otherwise be required by law.

§ 15.5.3 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

8§ 15.5.4 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor-or-supplier of any.
tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property against
which the lien or other claim for payment has been asserted.

§ 15.6 Substantial Completion

§ 15.6.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof
is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy-or_utilize the Work
for its intended use.

§ 15.6.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of
items to be completed or corrected prior to final payment. Failure to include an item on such list does-not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 15.6.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work-or
designated portion thereof is substantially complete. When the Architect determines that the Work or designated
portion thereof is substantially complete, the Architect will issue a Certificate of Substantial Completion which shall
establish the date of Substantial Completion; establish responsibilities of the Owner and Contractor for security,
maintenance, heat, utilities, damage to the Work and insurance; and fix the time within which the Contractor shall
finish all items on the list accompanying the Certificate. Warranties required by the Contract Documents shall
commence on the date of Substantial Completion of the Work or designated portion thereof unless otherwise provided
in the Certificate of Substantial Completion.

§ 15.6.4 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance and consent of surety, if any,
the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment shall be
adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 15.7 Final Completion and Final Payment

§ 15.7.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the Architect
finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will
promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and
belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance
with the Contract Documents and that the entire balance found to be due the Contractor and noted in the final
Certificate is due and payable. The Architect’s final Certificate for Payment will constitute a further representation
that conditions stated in Section 15.7.2 as precedent to the Contractor’s being entitled to final payment have been
fulfilled. All warranties, guarantees, operational and parts manuals required under or pursuant to the Contract
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Documents shall be assembled and delivered by the Contractor to the Architect as part of the final Application for
Payment. The final certificate of Payment will not be issued by the Architect until all warranties and guarantees have
been received and accepted by the Owner.

§ 15.7.2 Final payment shall not become due until the Contractor has delivered to the Owner a complete release of all
liens arising out of this Contract or receipts in full covering all labor, materials and equipment for which a lien could be
filed, or a bond satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains unsatisfied
after payments are made, the Contractor shall refund to the Owner all money that the Owner may be compelled to pay
in discharging such lien, including costs and reasonable attorneys’ fees.

8§ 15.7.3 The making of final payment shall constitute a waiver of claims by the Owner except those-arising-from
.1 liens, claims, security interests or encumbrances arising out of the Contract and unsettled,;
.2 failure of the Work to comply with the requirements of the Contract Documents;
.3 terms of special warranties required by the Contract Documents; or
4 audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§ 15.7.4 Acceptance of final payment by the Contractor, a Subcontractor or supplier shall constitute a waiver of claims
by that payee except those previously made in writing and identified by that payee as unsettled at the time of the final
Application for Payment.

ARTICLE 16 PROTECTION OF PERSONS AND PROPERTY
§ 16.1 Safety Precautions and Programs
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in
connection with the performance of the Contract. The Contractor shall take reasonable precautions for safety of,-and
shall provide reasonable protection to prevent damage, injury, or loss to
.1 employees on the Work and other persons who may be affected thereby;
.2 the Work and materials and equipment to be incorporated therein, whether in storage-on or off the site,
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and
.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements;-roadways,
structures and utilities not designated for removal, relocation, or replacement in the course of
construction.

The Contractor shall comply with, and give notices required by, applicable laws, statutes, ordinances, codes, rules and
regulations, and lawful orders of public authorities bearing on safety of persons and property and their protection from
damage, injury, or loss. The Contractor shall promptly remedy damage and loss to property caused in whole or in part
by the Contractor, a Subcontractor, a sub-subcontractor, or anyone directly or indirectly employed by any of them, or
by anyone for whose acts they may be liable and for which the Contractor is responsible under Sections 16.1.2 and
16.1.3. The Contractor may make a claim for the cost to remedy the damage or loss to the extent such damage or loss
is attributable to acts or omissions of the Owner or Architect or by anyone for whose acts either of them may be liable,
and not attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in
addition to the Contractor’s obligations under Section 9.15. When all or a portion of the Work is suspended for any
reason, the Contractor shall securely fasten down all coverings and protect the Work, as necessary, from injury by any
cause. The Contractor shall promptly report in writing to the Owner and Architect all accidents-arising-out of or in
connection with the Work that cause death, personal injury, or property damage, giving full details’and statements of
any witnesses. In addition, if death, serious personal injuries, or serious damages are caused, the accident shall be
reported immediately by telephone or messenger to the Owner and the Architect.

§ 16.2 Hazardous Materials and Substances

§ 16.2.1 The Contractor is responsible for compliance with the requirements of the Contract Documents-regarding
hazardous materials or substances. If the Contractor encounters a hazardous material or substance not addressed in the
Contract Documents, and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to
persons resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl
(PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately
stop Work in the affected area and notify the Owner and Architect of the condition. When the material or substance has
been rendered harmless, Work in the affected area shall resume upon written agreement of the Owner and Contractor.
By Change Order, the Contract Time shall be extended appropriately and the Contract Sum shall be increased in the
amount of the Contractor’s reasonable additional costs of shutdown, delay, and start-up.
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ARTICLE 17 INSURANCE AND BONDS

§ 17.1 Contractor’s Insurance

§ 17.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in this Section 17.1 or elsewhere in the Contract
Documents. The Contractor shall purchase and maintain the insurance required by this Agreement from an insurance
company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is
located. The Contractor shall maintain the required insurance until the expiration of the period for correction of Work
as set forth in Section 18.4, unless a different duration is stated below:

« »

§ 17.1.2 Commercial General Liability insurance for the Project written on an occurrence form with policy limits of not less
than « » ($ « » ) each occurrence, « » ($ « » ) general aggregate, and « » ($ « » ) aggregate for products-completed
operations hazard, providing coverage for claims including
.1 damages because of bodily injury, sickness or disease, including occupational sickness or disease, and
death of any person;
.2 personal and advertising injury;
.3 damages because of physical damage to or destruction of tangible property, including the loss of use of
such property;
4 Dbodily injury or property damage arising out of completed operations; and
5 the Contractor’s indemnity obligations under Section 9.15.

§ 17.1.3 Automobile Liability covering vehicles owned by the Contractor and non-owned vehicles used by the
Contractor, with policy limits of not less than « » ($ « » ) per accident, for bodily injury, death of any person, and
property damage arising out of the ownership, maintenance, and use of those motor vehicles along with-any other
statutorily required automobile coverage.

§ 17.1.4 The Contractor may achieve the required limits and coverage for Commercial General Liability and
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such
primary and excess or umbrella insurance policies result in the same or greater coverage as those required under
Section 17.1.2 and 17.1.3, and in no event shall any excess or umbrella liability insurance provide narrower coverage
than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only-through the
actual payment by the underlying insurers.

8§ 17.1.5 Workers’ Compensation at statutory limits.

§ 17.1.6 Employers’ Liability with policy limits not less than « » ($ « » ) each accident, « » ($ « » ) each employee,
and « » ($ « ») policy limit.

§ 17.1.7 If the Contractor is required to furnish professional services as part of the Work, the Contractor shall procure
Professional Liability insurance covering performance of the professional services, with policy limits of not less than «
» ($« ») perclaimand « » ($ « ») in the aggregate.

§ 17.1.8 If the Work involves the transport, dissemination, use, or release of pollutants, the Contractor shall procure
Pollution Liability insurance, with policy limits of not less than « » ($ « » ) per claimand « » ($ « ») in the aggregate.

§ 17.1.9 Coverage under Sections 17.1.7 and 17.1.8 may be procured through a Combined Professional Liability and
Pollution Liability insurance policy, with combined policy limits of not less than « » ($ « » ) per claimand « » ($« »)
in the aggregate.

§ 17.1.10 The Contractor shall provide certificates of insurance acceptable to the Owner evidencing compliance with
the requirements in this Section 17.1 at the following times: (1) prior to commencement of the Work; (2) upon renewal
or replacement of each required policy of insurance; and (3) upon the Owner’s written request. An additional
certificate evidencing continuation of liability coverage, including coverage for completed operations, shall be
submitted with the final Application for Payment and thereafter upon renewal or replacement of such coverage until
the expiration of the period required by Section 17.1.1. The certificates will show the Owner as an additional insured
on the Contractor’s Commercial General Liability and excess or umbrella liability policy.
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§ 17.1.11 The Contractor shall disclose to the Owner any deductible or self- insured retentions applicable to any
insurance required to be provided by the Contractor.

§ 17.1.12 To the fullest extent permitted by law, the Contractor shall cause the commercial liability coverage required
by this Section 17.1 to include (1) the Owner, the Architect, and the Architect’s Consultants as additional insureds for
claims caused in whole or in part by the Contractor’s negligent acts or omissions during the Contractor’s operations;
and (2) the Owner as an additional insured for claims caused in whole or in part by the Contractor’s negligent acts or
omissions for which loss occurs during completed operations. The additional insured coverage shall be primary and
non-contributory to any of the Owner’s general liability insurance policies and shall apply to both ongoing and
completed operations. To the extent commercially available, the additional insured coverage shall be no less than that
provided by Insurance Services Office, Inc. (ISO) forms CG 20 10 07 04, CG 20 37 07 04, and, with-respect to-the
Architect and the Architect’s Consultants, CG 20 32 07 04.

§ 17.1.13 Within three (3) business days of the date the Contractor becomes aware of an impending or actual
cancellation or expiration of any insurance required by this Section 17.1, the Contractor shall provide notice to the
Owner of such impending or actual cancellation or expiration. Upon receipt of notice from the Contractor, the Owner
shall, unless the lapse in coverage arises from an act or omission of the Owner, have the right to stop the Work until the
lapse in coverage has been cured by the procurement of replacement coverage by the Contractor. The furnishing of
notice by the Contractor shall not relieve the Contractor of any contractual obligation to provide any required
coverage.

§ 17.1.14 Other Insurance Provided by the Contractor
(List below any other insurance coverage to be provided by the Contractor and any applicable limits.)

Coverage Limits

§ 17.2 Owner’s Insurance

§ 17.2.2 Property Insurance

§ 17.2.2.1 The Contractor shall purchase and maintain, from an insurance company or insurance companies lawfully
authorized to issue insurance in the jurisdiction where the Project is located, builder’s risk insurance with a deductible
not to exceed $1000.00 and sufficient to cover the total value of the entire Project on a replacement cost basis. The
Contractor’s builder’s risk insurance coverage shall be no less than the amount of the initial Contract Sum; plus the
value of subsequent Modifications and labor performed or materials or equipment supplied by others. The builder’s
risk insurance shall be maintained until Substantial Completion and thereafter as provided in Section 17.2.2.2, unless
otherwise provided in the Contract Documents or otherwise agreed in writing by the parties to this Agreement. This
insurance shall include the interests of the Owner, Contractor, Subcontractors, and Sub-subcontractors in the Project
as insureds. This insurance shall include the interests of mortgagees as loss payees.

§ 17.2.2.2 Unless the parties agree otherwise, upon Substantial Completion, the Contractor shall continue the
insurance required by Section 17.2.2.1 or, if necessary, replace the insurance policy required under-Section 17.2.2.1
with builder’s risk insurance written for the total value of the Project that shall remain in effect.until expiration of the
period for correction of the Work set forth in Section 18.4.

§ 17.2.2.3 If the insurance required by this Section 17.2.2 is subject to deductibles or self-insured retentions, the
Contractor shall be responsible for all loss not covered because of such deductibles or retentions.

§ 17.2.2.4 If the Work involves remodeling an existing structure or constructing an addition to-an-existing-structure,
the Contractor shall purchase and maintain, until the expiration of the period for correction of Work as set forth in
Section 18.4, builder’s risk insurance with a deductible not to exceed $1000.00, on a replacement cost basis,
protecting the existing structure against direct physical loss or damage, notwithstanding the undertaking of the Work.
The Contractor shall be responsible for all co-insurance penalties.

§ 17.2.2.5 Prior to commencement of the Work, the Contractor shall secure the insurance, and provide evidence of the
coverage, required under this Section 17.2.2 and, upon the Owner’s request, provide a copy of the insurance policy or
policies required by this Section 17.2.2. The copy of the policy or policies provided shall contain all applicable
conditions, definitions, exclusions, and endorsements.
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§ 17.2.2.6 Within three (3) business days of the date the Contractor becomes aware of an impending or actual
cancellation or expiration of any insurance required by this Section 17.2.2, the Contractor shall provide notice to the
Owner of such impending or actual cancellation or expiration. Unless the lapse in coverage arises from an act or
omission of the Owner: (1) the Owner, upon receipt of notice from the Contractor, shall have the right to stop the Work
until the lapse in coverage has been cured by the procurement of replacement coverage by either the Contractor or the
Owner and (2) the Contract Time and Contract Sum shall be equitably adjusted. The furnishing of notice by the
Contractor shall not relieve the Contractor of any contractual obligation to provide required insurance.

§ 17.2.2.7 Waiver of Subrogation

§ 17.2.2.7.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors,
sub-subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3)
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages
caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required by this
Agreement or other property insurance applicable to the Project, except such rights as they have-to proceeds of such
insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the individuals
and entities identified above from the Architect, Architect’s consultants, Separate Contractors, subcontractors, and
sub-subcontractors. The policies of insurance purchased and maintained by each person or entity agreeing to waive
claims pursuant to this Section 17.2.2.7 shall not prohibit this waiver of subrogation. This waiver of subrogation shall
be effective as to a person or entity (1) even though that person or entity would otherwise have a duty.of
indemnification, contractual or otherwise, (2) even though that person or entity did not pay the insurance premium
directly or indirectly, or (3) whether or not the person or entity had an insurable interest in the damaged property.

§ 17.2.2.8 A loss insured under the Owner’s property insurance shall be adjusted by the Owner as fiduciary and-made
payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements-of any
applicable mortgagee clause. The Owner shall pay the Architect and Contractor their just shares-of insurance proceeds
received by the Owner, and by appropriate agreements, written where legally required for validity;-the Architect and
Contractor shall make payments to their consultants and Subcontractors in similar manner.

§ 17.2.3 Other Insurance Provided by the Contractor
(List below any other insurance coverage to be provided by the Owner and any applicable limits.)

Coverage Limits

§ 17.3 Performance Bond and Payment Bond

§ 17.3.1 The Owner shall have the right to require the Contractor to furnish bonds covering faithful performance of the
Contract and payment of obligations arising thereunder as stipulated in the Contract Documents on the date of
execution of the Contract.

§ 17.3.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or-shall authorize a
copy to be furnished.

ARTICLE 18 CORRECTION OF WORK

§ 18.1 The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the
Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated, installed, or
completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and
replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be-at the
Contractor’s expense, unless compensable under Section A.1.7.3 in Exhibit A, Determination of the Cost of the Work. If
prior to the date of Substantial Completion (for the purposes of this Agreement, a project is substantially complete
when the Owner can legally take occupancy and use the facility for its intended purpose), the Contractor, a
Subcontractor, or anyone for whom either is responsible uses or damages any portion of the Work, including, without
limitation, mechanical, electrical, plumbing, and other building systems, machinery, equipment, or other mechanical
device, the Contractor shall cause such item to be restored to “like new” condition at no expense to the Owner.

§ 18.2 In addition to the Contractor’s obligations under Section 9.4, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established
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under Section 15.6.3, or by terms of an applicable special warranty required by the Contract Documents, any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it
promptly after receipt of notice from the Owner to do so unless the Owner has previously given the Contractor a
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor. The Owner
shall, prior to making any written claim, provide the Contractor with an opportunity to make the corrections.

§ 18.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it in
accordance with Section 8.3.

8§ 18.4 The one-year period for correction of Work shall be extended with respect to portions of Work first performed
after Substantial Completion by the period of time between Substantial Completion and the actual completion of that
portion of the Work.

§ 18.5 Upon completion of any Work under or pursuant to this Article 18, the one (1) year correction period in
connection with the Work requiring correction shall be renewed and recommence. The obligations under Article 18
shall cover any repairs and replacement to any part of the Work or other property caused by the defective Work.

ARTICLE 19 MISCELLANEOUS PROVISIONS

§ 19.1 Assignment of Contract

Neither party to the Contract shall assign the Contract without written consent of the other, except that the Owner may,
without consent of the Contractor, assign the Contract to a lender providing construction financing for the Project if
the lender assumes the Owner’s rights and obligations under the Contract Documents. The Contractor shall execute all
consents reasonably required to facilitate such assignment.

§ 19.2 Governing Law

The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the-Federal
Avrbitration Act shall govern Section 21.6.

§ 19.3 Tests and Inspections

Tests, inspections, and approvals of portions of the Work required by the Contract Documents or by applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities shall be made at an appropriate
time. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and approvals
with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public authority, and
shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect timely notice of
when and where tests and inspections are to be made so that the Architect may be present for such procedures. The
Owner shall bear costs of tests, inspections, or approvals that do not become requirements until after bids are received
or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or approvals where
building codes or applicable laws or regulations so require.

§ 19.4 The Owner’s representative:
(Name, address, email address and other information)

« »
« »
« »
« »
« »
« »

§ 19.5 The Contractor’s representative:
(Name, address, email address and other information)

« »
« »
« »
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« »
« »
« »

§ 19.6 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the
other party.

ARTICLE 20 TERMINATION OF THE CONTRACT

§ 20.1 Termination by the Contractor

If the Architect fails to certify payment as provided in Section 15.4.1 for a period of 30 days through no fault of the
Contractor, or if the Owner fails to make payment as provided in Section 4.1.3 for a period of 30 days, the-Contractor
may, upon seven additional days’ notice to the Owner and the Architect, terminate the Contract and recover from the
Owner payment for Work executed, including reasonable overhead and profit, costs incurred by reason of such
termination, and damages.

§ 20.2 Termination by the Owner for Cause
§ 20.2.1 The Owner may terminate the Contract if the Contractor
.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective
agreements between the Contractor and the Subcontractors;
.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 20.2.2 When any of the reasons described in Section 20.2.1 exists, the Owner, upon certification by the-Architect that
sufficient cause exists to justify such action, may, without prejudice to any other remedy the Owner may have and after
giving the Contractor seven days’ notice, terminate the Contract and take possession of the site and-of all materials,
equipment, tools, and construction equipment and machinery thereon owned by the Contractor and may finish the
Work by whatever reasonable method the Owner may deem expedient. Upon request of the Contractor, the.Owner
shall furnish to the Contractor a detailed accounting of the costs incurred by the Owner in finishing the Work.

§ 20.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 20.2.1, the-Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 20.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Architect, upon application, and this obligation for payment shall survive termination
of the Contract.

§ 20.3 Termination by the Owner for Convenience

The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. The Owner shall
pay the Contractor for Work executed; and costs incurred by reason of such termination, including costs attributable to
termination of Subcontracts.

§ 20.3.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 20.3.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the
Contractor shall;

§ 20.3.2.1 cease operations as directed by the Owner in the notice;
§ 20.3.2.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;

§ 20.3.2.3 except for Work directed to be performed prior to the effective date of termination stated in the notice,
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and purchase orders.
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§ 20.3.3 Upon such termination, the Contractor shall recover as its sole remedy payment for Work properly performed
in connection with the terminated portion of the Work prior to the effective date of termination and for items properly
and timely fabricated off the Project site, delivered, and stored in accordance with the Owner’s instructions. The
Contractor hereby waives and forfeits all other claims for payment and damages, including, without limitation,
anticipated profits. Owner shall be credited for (i) payments previously made to the Contractor for the terminated
portion of the work, (ii) claims that the Owner has against the Contractor under the Contract, and (iii) the value of the
materials, supplies, equipment, or other items that are to be disposed of by the Contractor that are part of the Contract
Sum.

ARTICLE 21  CLAIMS AND DISPUTES

8§ 21.1 Claims, disputes, and other matters in question arising out of or relating to this Contract, including-those
alleging an error or omission by the Architect but excluding those arising under Section 16.2, shall be referred initially
to the Architect for decision if the claimant recognizes the claim prior to the date of final payment. The Contractor and
Owner shall not be obligated to resolve any claim, dispute or other matters related to the contract by mediation or
arbitration. Any reference in the contract documents to mediation or arbitration is deemed void.

§ 21.2 Notice of Claims

§ 21.2.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prior to expiration of the period for correction of the Work set forth in Section 18.2, shall be initiated by notice to the
Architect within 21 days after occurrence of the event giving rise to such Claim or within 21 days after the claimant
first recognizes the condition giving rise to the Claim, whichever is later.

§ 21.2.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered after
expiration of the period for correction of the Work set forth in Section 18.2, shall be initiated by notice to the other

party.

§ 21.3 Time Limits on Claims

The Owner and Contractor shall commence all claims and causes of action against the other and-arising out-of or
related to the Contract in accordance with the requirements of the final dispute resolution method selected-in this
Agreement whether in contract, tort, breach of warranty, or otherwise, within the period specified by applicable Taw,
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and
Contractor waive all claims and causes of action not commenced in accordance with this Section 21.3.

§ 21.10 Continuing Contract Performance

Pending final resolution of a Claim, except as otherwise agreed in writing, the Contractor shall proceed diligently with
performance of the Contract and the Owner shall continue to make payments in accordance with the Contract
Documents.

ARTICLE 22 Other Conditions or Provisions

§ 22.1 Contractor shall observe the provisions of the Kansas Acts Against Discrimination and shall not discriminate
against any person in the performance of work under the present agreement because of race, religion, color, sex,
disability, national origin or ancestry.

§ 22.2 In all solicitation or advertisements for employees, Contractor shall include the phrase “equal opportunity
employer” or a similar phrase to be approved by the Kansas Human Rights Commission.

§ 22.3 If Contractor fails to comply with the manner in which Contractor reports to the Kansas Human Rights
Commission in accordance with the provisions of K.S.A. 44-1031 and amendments thereto, Contractor shall be
deemed to have breached the present contract and it may be canceled, terminated, or suspended in whole or in part, by
Sedgwick County (Owner).

§ 22.4 If Contractor is found guilty of a violation of the Kansas Acts Against Discrimination under a decision of order
of the Kansas Human Rights Commission which has become final, Contractor shall be deemed to have breached the
present agreement and it may be canceled, terminated or suspended, in whole or in part, by Sedgwick County (Owner).

AIA Document A104" — 2017 (formerly A107™ — 2007). Copyright © 1936, 1951, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 1987, 1997, 2007 and 2017

by The American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AlA,” the AIA Logo, and “AlA Contract
Documents™ are registered trademarks and may not be used without permission. This draft was produced by AIA software at 12:13:47 ET on 05/11/2021 27
under Order No. which expires on 01/01/0001, is not for resale, is licensed for one-time use only, and may only be used in accordance with the

AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.

User Notes: (880373860)



§ 22.5 Contractor shall include the provisions of the above paragraphs 22.1 through 22.4, inclusively, in every
subcontract or purchase order so that such provisions will be binding upon such subcontractor or vendor.

This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signature)
«Peter F. Meitzner, Chairman

Commissioner, First District » « P »

(Printed name and title) (Printed name and title)

Approved as to Form:

Michael Fessinger
Assistant County Counselor

Attest:

Kelly B. Arnold
County Clerk
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Liquidated Damages Calculation
Sedgwick County Courthouse - 1st Floor Traffic Court Remodel

5.14.2021
ESTIMATED
DESCRIPTION DAMAGES

Additional construction expenses. $25.00 /per day

Any other costs that are either directly or consequentially related to the delay. $30.00 /per day

Project Architect Construction Administration $100.00 /1 hour per day
Architect Project Manager $55.00 /30 minutes per day
Project Engineer Construction Administration $50.00 /30 minutes per day
Evaluation by Contracting Officer $12.50 /30 minutes per day
Legal Review $50.00 /30 minutes per day
Typist $7.50 /30 minutes per day

Total: $330.00 per day
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